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------------------------------------------------------------------------------------------------------------------------------------ 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      3.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          90.000        MOS 

   5  105-08523           RADIO SERVICE                                                             90.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 

  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

  11  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  14  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  17  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  18  202-02240           PAVEMENT REMOVAL                                                      33,036.000        SYS 

  19  202-09239           TRANSPORTATION OF SALVAGEABLE ITEMS                                        1.000        EACH 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-82066           SIGN CIRCUITRY, CANTILEVERS, REMOVE                                        2.000        EACH 

  24  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     29.000        EACH 

  25  202-94116           LUMINAIRE, REMOVE                                                         68.000        EACH 

  26  202-95579           SERVICE POINT, REMOVE                                                      4.000        EACH 

  27  202-96022           CONCRETE FOUNDATION, REMOVE                                                2.000        EACH 

  28  202-96070           HIGH MAST TOWER, REMOVE                                                    2.000        EACH 

  29  203-02000           EXCAVATION, COMMON                                                   222,279.000        CYS 

  30  203-02070           BORROW                                                                 1,280.000        CYS 

  31  204-02290           SETTLEMENT PLATE                                                          11.000        EACH 

  32  205-04931           SEDIMENT TRAP                                                              7.000        EACH 

  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    333.000        TON 

  34  205-06933           TEMPORARY DITCH INLET PROTECTION                                           8.000        EACH 

  35  205-06934           TEMPORARY MULCHING                                                        83.000        TON 

  36  205-06935           TEMPORARY SEDIMENT BASIN                                                   1.000        EACH 

  37  205-06937           TEMPORARY SILT FENCE                                                  13,829.000        LFT 

  38  206-51215           EXCAVATION, X                                                            103.000        CYS 

  39  206-51220           EXCAVATION, WET                                                          624.000        CYS 

  40  206-51225           EXCAVATION, DRY                                                          103.000        CYS 

  41  207-08262           SUBGRADE TREATMENT, TYPE I                                           179,654.000        SYS 

  42  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          7,565.000        SYS 

  43  211-02050           B BORROW                                                               2,125.000        CYS 

  44  211-06467           AGGREGATE FOR END BENT BACKFILL                                           55.000        CYS 

  45  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,934.000        CYS 

  46  211-09266           STRUCTURE BACKFILL, TYPE 3                                             4,073.000        CYS 

  47  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                         31.200        CYS 

  48  302-06464           SUBBASE FOR PCCP                                                       3,297.000        CYS 

  49  302-07455           DENSE GRADED SUBBASE                                                      85.300        CYS 
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  50  303-01180           COMPACTED AGGREGATE, NO. 53                                           14,111.000        TON 

  51  303-07449           COMPACTED AGGREGATE, NO. 73                                               78.000        TON 

  52  304-07489           HMA PATCHING, TYPE A                                                      31.000        TON 

  53  304-07490           HMA PATCHING, TYPE B                                                       3.600        TON 

  54  306-08036           MILLING, ASPHALT, 2 IN.                                                4,221.000        SYS 

  55  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,708.000        TON 

  56  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               3,931.000        TON 

  57  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       17,865.000        TON 

  58  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,999.000        TON 

  59  406-05520           ASPHALT FOR TACK COAT                                                    190.000        TON 

  60  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

  61  501-06323           QC/QA-PCCP, 12 IN.                                                    93,296.000        SYS 

  62  501-06326           QC/QA-PCCP, 15 IN.                                                    42,166.000        SYS 

  63  503-03489           RETROFITTED TIE BARS                                                     909.000        EACH 

  64  503-05240           D-1 CONTRACTION JOINT                                                 70,010.000        LFT 

  65  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              5.000        EACH 

  66  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 

  67  601-05999           CURVED TERMINAL END                                                        6.000        EACH 

  68  601-06224           IMPACT ATTENUATOR, CR, W1, TL-2                                            3.000        EACH 

  69  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            6.000        EACH 

  70  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        1.000        EACH 

  71  601-06421           IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W1, TL-3                        1.000        EACH 

  72  601-07009           IMPACT ATTENUATOR, LS, W1, TL-1                                            1.000        EACH 

  73  601-07589           IMPACT ATTENUATOR SPARE PARTS PACKAGE, LS, W1, TL-1                        1.000        EACH 

  74  601-07589           IMPACT ATTENUATOR SPARE PARTS PACKAGE, LS, W1, TL-1                        1.000        EACH 

  75  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  76  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  77  601-09149           IMPACT ATTENUATOR, CR1, W1, TL-3                                           1.000        EACH 

  78  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  79  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   443.750        LFT 

  80  602-06729           BARRIER DELINEATOR                                                       446.000        EACH 

  81  602-08472           CONCRETE BARRIER, 33 IN.                                               1,783.000        LFT 

  82  602-08603           CONCRETE BARRIER, 45 IN.                                               5,041.000        LFT 

  83  602-08606           CONCRETE BARRIER, 33 IN., MODIFIED                                       705.000        LFT 

  84  602-09465           BARRIER, CONCRETE, 45 IN., DOUBLE,                                     2,312.000        LFT 

  85  602-09466           BARRIER, CONCRETE, 54 IN., SINGLE                                        304.000        LFT 

  86  603-06040           FENCE, FARM FIELD, 47 IN.                                             11,480.000        LFT 

  87  605-06090           CURB, INTEGRAL, CONCRETE                                                 969.000        LFT 

  88  605-06095           CURB, INTEGRAL, B, CONCRETE                                              120.000        LFT 

  89  605-06100           CURB, INTEGRAL, C, CONCRETE                                            3,359.000        LFT 

  90  605-06120           CURB, CONCRETE                                                            53.000        LFT 

  91  605-06140           CURB AND GUTTER, CONCRETE                                              4,515.000        LFT 

  92  605-06150           CURB AND GUTTER, C, CONCRETE                                           3,242.000        LFT 

  93  605-06250           CENTER CURB, C, CONCRETE                                                 915.000        SYS 

  94  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                     43,928.000        LFT 

  95  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               556.200        SYS 

  96  610-07487           HMA FOR APPROACHES, TYPE B                                               821.000        TON 

  97  610-08446           PCCP FOR APPROACHES, 6 IN.                                               414.000        SYS 

  98  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,806.000        SYS 
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  99  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 

 100  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 

 101  615-06490           RIGHT OF WAY MARKER                                                       82.000        EACH 

 102  615-06505           MONUMENT, B                                                               11.000        EACH 

 103  615-06510           MONUMENT, C                                                               10.000        EACH 

 104  615-06515           MONUMENT, D                                                               61.000        EACH 

 105  616-02320           GEOTEXTILES                                                            6,438.000        SYS 

 106  616-05688           RIPRAP, CLASS 1                                                        3,514.000        TON 

 107  616-06405           RIPRAP, REVETMENT                                                      1,396.000        TON 

 108  616-06406           RIPRAP, REVETMENT                                                        100.000        SYS 

 109  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

 110  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               10.000        LBS 

 111  621-04258           SEED MIXTURE                                                              10.000        LBS 

 112  621-06545           FERTILIZER                                                                16.000        TON 

 113  621-06554           SEED MIXTURE, U                                                        6,195.000        LBS 

 114  621-06557           SEED MIXTURE, T                                                        3,098.000        LBS 

 115  621-06565           MULCHING MATERIAL                                                         83.000        TON 

 116  621-06567           WATER                                                                     54.200        kGAL 

 117  621-06574           SODDING                                                               15,069.500        SYS 

 118  628-09403           FIELD OFFICE, C                                                           30.000        MOS 

 119  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  60.000        MOS 

 120  701-51195           PILE, STEEL H, HP 12" X 53"                                            4,047.000        LFT 

 121  701-91792           PILE TIP, STEEL H                                                        122.000        EACH 

 122  702-51005           CONCRETE, A, SUBSTRUCTURE                                                376.000        CYS 

 123  702-51015           CONCRETE, B, FOOTINGS                                                    139.600        CYS 

 124  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,118.000        LBS 

 125  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,905.000        EACH 

 126  703-51030           REINFORCING STEEL                                                     46,364.000        LBS 

 127  703-51032           REINFORCING STEEL, EPOXY COATED                                      224,195.000        LBS 

 128  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              563.500        CYS 

 129  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    2.000        EACH 

 130  706-06342           RAILING, PS-1                                                            370.500        LFT 

 131  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

 132  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                  901.000        SYS 

 133  706-51020           CONCRETE, C, RAILING                                                     208.200        CYS 

 134  707-05973           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 36 IN.             3,123.000        SFT 

 135  709-07110           SEAL COAT, GRAFFITI RESISTANT                                          6,400.000        SFT 

 136  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 137  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 138  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 139  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 140  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 141  714-07892           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 3 FT.                 170.000        LFT 

 142  715-04844           GRATED BOX END SECTION, RESET                                              4.000        EACH 

 143  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           295.000        LFT 

 144  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         1,405.000        LFT 

 145  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         48,262.000        LFT 

 146  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         5,216.000        LFT 

 147  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            66.000        LFT 
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 148  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            98.000        LFT 

 149  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           201.000        LFT 

 150  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           202.000        LFT 

 151  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,720.000        LFT 

 152  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           814.000        LFT 

 153  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,225.000        LFT 

 154  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,189.000        LFT 

 155  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         1,946.000        LFT 

 156  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            42.000        LFT 

 157  715-05248           PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT.                                     354.000        LFT 

 158  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              180.000        LFT 

 159  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                         144.000        LFT 

 160  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          11.000        LFT 

 161  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                          90.000        LFT 

 162  715-06004           CONCRETE ANCHOR, 48 IN.                                                    8.000        EACH 

 163  715-06337           PIPE EXTENSION, CIRCULAR, 48 IN.                                         183.000        LFT 

 164  715-07303           CONCRETE ANCHOR, MIN. AREA 16.7 SQ.FT.                                     4.000        EACH 

 165  715-46000           PIPE END SECTION, 12 IN.                                                  21.000        EACH 

 166  715-46005           PIPE END SECTION, 15 IN.                                                  25.000        EACH 

 167  715-46010           PIPE END SECTION, 18 IN.                                                   3.000        EACH 

 168  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 

 169  715-46030           PIPE END SECTION, 30 IN.                                                   5.000        EACH 

 170  715-46040           PIPE END SECTION, 36 IN.                                                   6.000        EACH 

 171  715-91361           PIPE, PVC, 6 IN.                                                          27.000        LFT 

 172  715-98974           GRATED BOX END SECTION, II, 6:1, 36 IN.                                    1.000        EACH 

 173  718-06528           OUTLET PROTECTOR, 1                                                       60.000        EACH 

 174  718-06529           OUTLET PROTECTOR, 2                                                       39.000        EACH 

 175  718-52610           AGGREGATE FOR UNDERDRAINS                                              3,820.000        CYS 

 176  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            47,567.000        SYS 

 177  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 

 178  720-08559           BEST MANAGEMENT PRACITICES                                                 1.000        EACH 

 179  720-09079           INLET, HA5, MODIFIED                                                      14.000        EACH 

 180  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

 181  720-44296           CAP INLET                                                                  4.000        EACH 

 182  720-45030           INLET, E7                                                                  3.000        EACH 

 183  720-45035           INLET, F7                                                                  6.000        EACH 

 184  720-45041           INLET, H5                                                                  8.000        EACH 

 185  720-45075           INLET, R13                                                                 4.000        EACH 

 186  720-45085           INLET, T14                                                                 1.000        EACH 

 187  720-45410           MANHOLE, C4                                                                9.000        EACH 

 188  720-90129           MANHOLE, J2                                                                1.000        EACH 

 189  720-90349           MANHOLE, C8                                                                7.000        EACH 

 190  720-90984           MANHOLE, C2                                                                1.000        EACH 

 191  720-95422           MANHOLE, J4                                                               10.000        EACH 

 192  720-98174           INLET, B15                                                                29.000        EACH 

 193  720-98555           INLET, C15                                                                23.000        EACH 

 194  724-51890           STRUCTURAL EXPANSION JOINT, BS11                                         126.200        LFT 

 195  731-93945           FACE PANELS, CONCRETE                                                  8,719.000        SFT 

 196  731-93946           WALL ERECTION                                                          8,719.000        SFT 
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 197  731-93947           LEVELING PAD, CONCRETE                                                   722.000        LFT 

 198  732-07653           COARSE AGGREGATE, NO. 8                                                  337.000        TON 

 199  732-08419           MODULAR BLOCK WALL                                                        32.000        SYS 

 200  732-08421           MODULAR BLOCK WALL ERECTION                                               32.000        SYS 

 201  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

 202  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 18.000        EACH 

 203  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                          16.000        EACH 

 204  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 205  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                    134,907.000        LFT 

 206  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            347.000        LFT 

 207  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

 208  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 209  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 210  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        5.000        EACH 

 211  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

 212  801-07119           BARRICADE, III-B                                                         504.000        LFT 

 213  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        443.000        LFT 

 214  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     10,018.000        LFT 

 215  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,454.000        LFT 

 216  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             483.000        LFT 

 217  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             807.000        LFT 

 218  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            44.000        LFT 

 219  802-07057           SIGN, PANEL, WITH LEGEND                                               2,564.000        SFT 

 220  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             20.000        EACH 

 221  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               8.000        EACH 

 222  802-08276           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                              12.000        EACH 

 223  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            12.000        EACH 

 224  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    283.500        SFT 

 225  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    534.000        SFT 

 226  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    235.000        SFT 

 227  802-76095           STRUCTURAL STEEL, BREAKAWAY                                           12,102.000        LBS 

 228  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                      25.000        EACH 

 229  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 12.000        EACH 

 230  805-01842           HANDHOLE, SIGNAL                                                          29.000        EACH 

 231  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 232  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                        2,453.000        LFT 

 233  805-04956           PANEL FOR FIBER OPTICS                                                     3.000        EACH 

 234  805-05582           FIBER OPTIC TERMINATION                                                    4.000        EACH 

 235  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      9,051.000        LFT 

 236  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 

 237  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 

 238  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     18.000        EACH 

 239  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                7.000        EACH 

 240  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     3.000        EACH 

 241  805-78415           SPAN, CATENARY, AND TETHER                                                11.000        EACH 

 242  805-78420           DISCONNECT HANGER                                                         12.000        EACH 

 243  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

 244  805-78467           SIGNAL CABLE, 3C 8GA.                                                    145.000        LFT 

 245  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   9,532.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 6 

 

          CALL ORDER   : 120                                              CONTRACT ID  : IR-29900-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE WIDENING 

 

 246  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,162.000        LFT 

 247  805-78490           SIGNAL CABLE, 7C 14GA.                                                 2,124.000        LFT 

 248  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      12,406.000        LFT 

 249  805-78785           SIGNAL DETECTOR HOUSING                                                   31.000        EACH 

 250  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,326.000        LFT 

 251  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 252  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                         12.000        EACH 

 253  805-86900           JUNCTION BOX                                                              10.000        EACH 

 254  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   9.000        EACH 

 255  805-97237           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  1,590.000        LFT 

 256  805-97237           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                  2,649.000        LFT 

 257  807-01603           SERVICE POINT, TYPE II                                                     4.000        EACH 

 258  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 

 259  807-02193           LIGHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT.                             38.000        EACH 

 260  807-03051           LIGHT CABLE, 1C 10GA.                                                  7,966.000        LFT 

 261  807-03971           CONDUIT, PVC, 2.50 IN., SCHEDULE 40, FOR ELECTRIC                        250.000        LFT 

 262  807-04654           LIGHT POLE                                                                10.000        EACH 

 263  807-04654           LIGHT POLE                                                                 1.000        EACH 

 264  807-04654           LIGHT POLE                                                                 6.000        EACH 

 265  807-04654           LIGHT POLE                                                                 2.000        EACH 

 266  807-04922           LIGHT STANDARD FOUNDATION                                                 10.000        EACH 

 267  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 16,108.000        LFT 

 268  807-82016           SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES                        1.000        EACH 

 269  807-82017           SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES                        1.000        EACH 

 270  807-82440           LIGHT POLE, HIGH MAST, 130 FT. E.M.H.                                      1.000        EACH 

 271  807-82480           LIGHT POLE, HIGH MAST, 135 FT. E.M.H.                                      4.000        EACH 

 272  807-84756           LIGHT POLE, 40 FT. E.M.H., 12.0 FT. MAST ARM, TRANSFORMER                  2.000        EACH 

 273  807-84800           LIGHT POLE, 42 FT. E.M.H., 8.0 FT. MAST ARM, TRANSFORMER                   4.000        EACH 

 274  807-84804           LIGHT POLE, 42 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER                  4.000        EACH 

 275  807-84808           LIGHT POLE, 42 FT. E.M.H., 12.0 FT. MAST ARM, TRANSFORMER                  2.000        EACH 

 276  807-84814           LIGHT POLE, 42 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                  5.000        EACH 

 277  807-84852           LIGHT POLE, 44 FT. E.M.H., 8.0 FT. MAST ARM, TRANSFORMER                   1.000        EACH 

 278  807-84856           LIGHT POLE, 44 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 

 279  807-84860           LIGHT POLE, 44 FT. E.M.H., 12.0 FT. MAST ARM, TRANSFORMER                  3.000        EACH 

 280  807-84866           LIGHT POLE, 44 FT. E.M.H., 15.0 FT. MAST ARM, TRANSFORMER                 15.000        EACH 

 281  807-84904           LIGHT POLE, 46 FT. E.M.H., 8.0 FT. MAST ARM, TRANSFORMER                   1.000        EACH 

 282  807-84908           LIGHT POLE, 46 FT. E.M.H., 10.0 FT. MAST ARM, TRANSFORMER                  1.000        EACH 

 283  807-86615           LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM                        68.000        EACH 

 284  807-86665           LUMINAIRE, HIGH MAST, 1000 WATT, HIGH PRESSURE SODIUM                     38.000        EACH 

 285  807-86790           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT                5.000        EACH 

 286  807-86830           CONCRETE FOUNDATION WITH GROUNDING, 4 FT. DIAMETER X 20 FT.                5.000        EACH 

 287  807-86910           CONNECTOR KIT, UNFUSED                                                    70.000        EACH 

 288  807-86915           CONNECTOR KIT, FUSED                                                      72.000        EACH 

 289  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           162.000        EACH 

 290  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                20.000        EACH 

 291  807-86930           INSULATION LINK, NONWATERPROOFED                                         122.000        EACH 

 292  807-86935           INSULATION LINK, WATERPROOFED                                             24.000        EACH 

 293  807-86950           SIGN, UNDERPASS, AND ROADWAY LIGHTING LOCATION                            67.000        EACH 

 294  807-86955           CABLE DUCT MARKER                                                         10.000        EACH 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE WIDENING 

 

 295  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      9,119.000        LFT 

 296  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      47,617.000        LFT 

 297  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     35,573.000        LFT 

 298  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       9,572.000        LFT 

 299  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,             1,546.000        LFT 

 300  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                757.000        LFT 

 301  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,083.000        LFT 

 302  808-06716           LINE, REMOVE                                                          25,000.000        LFT 

 303  808-07310           TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW,                               503.000        LFT 

 304  808-09038           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE,                                347.000        LFT 

 305  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            326.000        LFT 

 306  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 23.000        EACH 

 307  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             18.000        EACH 

 308  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,734.000        LFT 

 309  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       365.000        LFT 

 310  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    436.000        LFT 

 311  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 

 312  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     11.000        EACH 

 313  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,157.000        EACH 

 314  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,329.000        LFT 

 315  808-98000           LINE, EPOXY, SOLID, YELLOW, 8 IN.                                      1,681.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NOISE ABATEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          32.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                            3,900.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                       340.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  14  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     54.000        TON 

  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       1,955.000        LFT 

  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                          16.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   3,787.000        LFT 

  18  303-02051           STONE, NO 2                                                              100.000        TON 

  19  303-05738           AGGREGATE, 5                                                           1,708.000        TON 

  20  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING                    1,162.250        LFT 

  21  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               1.000        EACH 

  22  601-06035           GUARDRAIL, RESET                                                       1,031.250        LFT 

  23  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 

  24  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  25  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,368.750        LFT 

  26  603-06045           FENCE, CHAIN LINK, 48 IN.                                                198.000        LFT 

  27  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 

  28  616-02320           GEOTEXTILES                                                               30.000        SYS 

  29  620-08426           SOUND BARRIER DESIGN AND LAYOUT                                       LUMP              LUMP 

  30  620-08427           SOUND BARRIER ERECTION                                                66,815.000        SFT 

  31  620-08428           SOUND BARRIER PANELS                                                  66,815.000        SFT 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  33  621-06545           FERTILIZER                                                                 3.800        TON 

  34  621-06554           SEED MIXTURE, U                                                          800.000        LBS 

  35  621-06565           MULCHING MATERIAL                                                         19.000        TON 

  36  621-07044           SEED MIXTURE, T, SPRING MIX                                              640.000        LBS 

  37  628-09402           FIELD OFFICE, B                                                           16.000        MOS 

  38  702-06850           SOUND BARRIER                                                            120.000        EACH 

  39  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  41  801-03621           TEMPORARY ILLUMINATION                                                LUMP              LUMP 

  42  801-06640           CONSTRUCTION SIGN, A                                                      27.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  802-01749           SIGN BRACKET, WALL MOUNTED                                                36.000        EACH 

  45  802-01750           SIGN ATTACHMENT, FLUSH MOUNTED                                            28.000        EACH 

  46  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     20.000        SFT 

  47  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    270.000        SFT 

  48  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    162.000        SFT 

  49  802-76055           SIGN POST, A                                                             180.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NOISE ABATEMENT 

 

  50  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,000.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE AND PAVEMENT REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         104.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  15  202-02240           PAVEMENT REMOVAL                                                      12,371.000        SYS 

  16  202-02241           GUARDRAIL, REMOVE                                                        311.000        LFT 

  17  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  18  202-02278           CURB, CONCRETE, REMOVE                                                 1,735.000        LFT 

  19  202-03875           CONCRETE STEPS, REMOVE                                                    10.000        EACH 

  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  21  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  22  202-52710           SIDEWALK, CONCRETE, REMOVE                                             3,438.000        SYS 

  23  202-74025           FENCE, REMOVE                                                             85.000        LFT 

  24  202-90747           RETAINING WALL, REMOVE                                                   280.000        LFT 

  25  202-91351           TRACK, REMOVE                                                            500.000        LFT 

  26  202-91385           INLET, REMOVE                                                             14.000        EACH 

  27  202-96133           PIPE, REMOVE                                                             740.000        LFT 

  28  203-02000           EXCAVATION, COMMON                                                     8,539.000        CYS 

  29  205-03371           SEDIMENT, REMOVE                                                         200.000        CYS 

  30  205-06933           TEMPORARY DITCH INLET PROTECTION                                           5.000        EACH 

  31  205-06936           TEMPORARY SEDIMENT TRAP                                                   95.000        TON 

  32  205-06937           TEMPORARY SILT FENCE                                                   9,635.000        LFT 

  33  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          5,210.000        SYS 

  34  207-08268           SUBGRADE TREATMENT, TYPE IV                                           19,371.000        SYS 

  35  211-09264           STRUCTURE BACKFILL, TYPE 1                                             4,153.000        CYS 

  36  211-09265           STRUCTURE BACKFILL, TYPE 2                                               428.000        CYS 

  37  211-09268           STRUCTURE BACKFILL, TYPE 5                                                87.000        CYS 

  38  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,369.000        TON 

  39  303-02051           STONE, NO 2                                                              100.000        TON 

  40  303-02172           TEMPORARY AGGREGATE                                                      250.000        TON 

  41  306-08043           MILLING, TRANSITION                                                      914.000        SYS 

  42  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  43  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,506.000        TON 

  44  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,732.000        TON 

  45  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        5,203.000        TON 

  46  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              2,057.000        TON 

  47  402-07432           HMA SURFACE, TYPE A                                                      297.000        TON 

  48  402-07440           HMA BASE, TYPE A                                                         895.000        TON 

  49  406-05520           ASPHALT FOR TACK COAT                                                     14.500        TON 
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  SECTION NO. 0001    SMALL STRUCTURE AND PAVEMENT REPLACEMENT 

 

  50  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  51  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  52  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   337.500        LFT 

  53  604-07897           CURB RAMP, CONCRETE, C                                                    88.000        SYS 

  54  604-07900           CURB RAMP, CONCRETE, F                                                    26.000        SYS 

  55  604-07901           CURB RAMP, CONCRETE, G                                                    78.000        SYS 

  56  604-07903           CURB RAMP, CONCRETE, K                                                    18.000        SYS 

  57  604-44251           STEPS, CONCRETE                                                            4.200        CYS 

  58  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,798.000        SYS 

  59  605-06120           CURB, CONCRETE                                                           652.000        LFT 

  60  605-06125           CURB, CONCRETE, MODIFIED                                               1,110.000        LFT 

  61  605-06140           CURB AND GUTTER, CONCRETE                                              3,141.000        LFT 

  62  610-07486           HMA FOR APPROACHES, TYPE A                                                27.000        TON 

  63  610-07712           PCCP FOR APPROACHES, 6 IN.                                             1,395.000        SYS 

  64  615-06490           RIGHT OF WAY MARKER                                                       85.000        EACH 

  65  615-06505           MONUMENT, B                                                               12.000        EACH 

  66  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  67  615-06530           POST, BENCHMARK                                                            1.000        EACH 

  68  616-02320           GEOTEXTILES                                                              325.000        SYS 

  69  616-05689           RIPRAP, CLASS 2                                                          311.000        TON 

  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  71  621-06545           FERTILIZER                                                                 1.300        TON 

  72  621-06553           SEED MIXTURE, R                                                          179.000        LBS 

  73  621-06557           SEED MIXTURE, T                                                          314.000        LBS 

  74  621-06565           MULCHING MATERIAL                                                          3.100        TON 

  75  621-06567           WATER                                                                     18.200        kGAL 

  76  621-06575           SODDING, NURSERY                                                       5,042.000        SYS 

  77  628-09403           FIELD OFFICE, C                                                           26.000        MOS 

  78  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  52.000        MOS 

  79  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           200.000        EACH 

  80  702-90915           CONCRETE, A                                                               11.300        CYS 

  81  702-93722           CONCRETE, C                                                                8.000        CYS 

  82  703-51030           REINFORCING STEEL                                                      2,857.000        LBS 

  83  706-01268           HANDRAIL, ALUMINUM                                                         6.000        LFT 

  84  714-06660           WINGWALL                                                                  34.000        SYS 

  85  714-07773           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 3 FT.                 82.000        LFT 

  86  714-26708           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT.                 290.000        LFT 

  87  714-26723           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 10 FT.                69.200        LFT 

  88  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           791.000        LFT 

  89  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,634.000        LFT 

  90  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           245.000        LFT 

  91  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,672.000        LFT 

  92  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           302.000        LFT 

  93  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           378.000        LFT 

  94  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           618.000        LFT 

  95  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           319.000        LFT 

  96  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                          10.000        LFT 

  97  715-06051           PIPE EXTENSION, CIRCULAR, 8 IN.                                           10.000        LFT 

  98  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                   102.000        TON 
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  99  715-26732           GRATED BOX END SECTION, II, 4:1, 36 IN.                                    1.000        EACH 

 100  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 

 101  718-06531           OUTLET PROTECTOR, 3                                                        1.000        EACH 

 102  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,879.000        LFT 

 103  718-52610           AGGREGATE FOR UNDERDRAINS                                                409.000        CYS 

 104  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,801.000        SYS 

 105  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

 106  720-45015           INLET, A8                                                                  6.000        EACH 

 107  720-45045           INLET, J10                                                                 2.000        EACH 

 108  720-45070           INLET, P12A                                                                1.000        EACH 

 109  720-45115           INLET, A8, MODIFIED                                                        2.000        EACH 

 110  720-45215           CATCH BASIN, A8                                                            5.000        EACH 

 111  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

 112  720-45240           CATCH BASIN, J10                                                          10.000        EACH 

 113  720-45250           CATCH BASIN, K10                                                          19.000        EACH 

 114  720-45251           CATCH BASIN, K10, MODIFIED                                                 5.000        EACH 

 115  720-45260           PIPE CATCH BASIN, 12 IN.                                                   3.000        EACH 

 116  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 

 117  720-45410           MANHOLE, C4                                                                9.000        EACH 

 118  720-45415           MANHOLE, D4                                                                7.000        EACH 

 119  720-98174           INLET, B15                                                                 7.000        EACH 

 120  720-98555           INLET, C15                                                                 1.000        EACH 

 121  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 122  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

 123  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              39.000        EACH 

 124  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

 125  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

 126  801-07118           BARRICADE, III-A                                                         288.000        LFT 

 127  801-07119           BARRICADE, III-B                                                          96.000        LFT 

 128  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             469.500        LFT 

 129  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                            12.000        EACH 

 130  802-07060           SIGN, SHEET, RELOCATE                                                     34.000        EACH 

 131  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     16.000        SFT 

 132  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     39.000        SFT 

 133  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 

 134  805-01842           HANDHOLE, SIGNAL                                                           5.000        EACH 

 135  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 

 136  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 137  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 

 138  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        306.000        LFT 

 139  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  1.000        EACH 

 140  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 

 141  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 142  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 143  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 144  805-78467           SIGNAL CABLE, 3C 8GA.                                                     70.000        LFT 

 145  805-78485           SIGNAL CABLE, 5C 14GA.                                                   832.000        LFT 

 146  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,147.000        LFT 

 147  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,010.000        LFT 
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 148  805-78746           PREFORMED LOOP DETECTORS                                                 591.000        LFT 

 149  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 150  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 

 151  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 

 152  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            4.000        EACH 

 153  807-08214           CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC                         2,800.000        LFT 

 154  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,069.000        LFT 

 155  808-75056           TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE,                70.000        LFT 

 156  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,199.000        LFT 

 157  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,870.000        LFT 

 158  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     70.000        LFT 

 159  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                352.000        LFT 

 160  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               29.000        EACH 

 161  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       29.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      1.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 

   5  105-08523           RADIO SERVICE                                                              6.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02241           GUARDRAIL, REMOVE                                                         88.000        LFT 

  15  202-02260           TREE, 30 IN., REMOVE                                                       1.000        EACH 

  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  18  202-93898           TREE, 12 IN., REMOVE                                                       2.000        EACH 

  19  203-02000           EXCAVATION, COMMON                                                       496.000        CYS 

  20  203-02070           BORROW                                                                 2,380.000        CYS 

  21  203-51223           EXCAVATION, WATERWAY                                                      34.000        CYS 

  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         200.000        LFT 

  23  205-06937           TEMPORARY SILT FENCE                                                     120.000        LFT 

  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                               395.000        CYS 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              121.900        TON 

  26  303-60012           AGGREGATE, 2                                                             468.000        TON 

  27  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,360.000        SYS 

  28  306-08043           MILLING, TRANSITION                                                    1,200.000        SYS 

  29  402-07433           HMA SURFACE, TYPE B                                                      310.000        TON 

  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                                22.100        TON 

  32  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  33  615-06490           RIGHT OF WAY MARKER                                                       26.000        EACH 

  34  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 

  35  616-02320           GEOTEXTILES                                                              966.000        SYS 

  36  616-05688           RIPRAP, CLASS 1                                                           48.000        TON 

  37  616-06405           RIPRAP, REVETMENT                                                         66.000        TON 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  39  621-06559           MULCHED SEEDING, R                                                     4,700.000        SYS 

  40  621-06570           TOP SOIL                                                                 255.000        CYS 

  41  621-06575           SODDING, NURSERY                                                       1,210.000        SYS 

  42  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  43  714-08514           WINGWALL                                                                 375.800        SFT 

  44  714-26708           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT.                  75.200        LFT 

  45  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 5 FT.                 76.000        LFT 

  46  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    87.300        TON 

  47  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             110.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              90.000        EACH 

  51  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  54  801-07119           BARRICADE, III-B                                                         192.000        LFT 

  55  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                       8.000        EACH 

  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       400.000        LFT 

  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,130.000        LFT 

  58  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     10,000.000        LFT 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 

  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 

   9  202-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 

  10  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  11  202-96133           PIPE, REMOVE                                                             465.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                     1,585.000        CYS 

  13  203-02070           BORROW                                                                    10.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          71.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.000        TON 

  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  102.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  19  207-08263           SUBGRADE TREATMENT, TYPE IA                                            2,402.000        SYS 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,206.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 3.900        CYS 

  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               441.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,522.000        TON 

  24  303-07662           STONE                                                                    100.000        TON 

  25  306-08036           MILLING, ASPHALT, 2 IN.                                                1,895.000        SYS 

  26  306-08043           MILLING, TRANSITION                                                      800.000        SYS 

  27  402-07432           HMA SURFACE, TYPE A                                                      123.000        TON 

  28  402-07434           HMA SURFACE, TYPE C                                                      237.000        TON 

  29  402-07439           HMA INTERMEDIATE, TYPE C                                                 344.000        TON 

  30  402-07440           HMA BASE, TYPE A                                                         340.000        TON 

  31  402-07442           HMA BASE, TYPE C                                                          89.000        TON 

  32  402-07453           HMA FOR TEMPORARY PAVEMENT                                               693.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                      3.230        TON 

  34  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 

  35  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 

  36  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                         575.000        LFT 

  37  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  39  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      3.000        EACH 

  40  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   537.500        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                                32.000        TON 

  42  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  43  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  44  615-06505           MONUMENT, B                                                                2.000        EACH 

  45  616-02320           GEOTEXTILES                                                              609.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                          503.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                         31.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  49  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   2,084.000        SYS 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  621-06559           MULCHED SEEDING, R                                                     2,084.000        SYS 

  51  621-06567           WATER                                                                     14.300        kGAL 

  52  621-06574           SODDING                                                                  286.000        SYS 

  53  621-06575           SODDING, NURSERY                                                       3,282.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  55  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  56  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 

  57  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             50.000        LFT 

  58  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             50.000        LFT 

  59  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                            50.000        LFT 

  60  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            50.000        LFT 

  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            30.000        LFT 

  62  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            26.000        LFT 

  63  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 

  64  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 

  65  723-07020           STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 120 IN.                         55.000        LFT 

  66  723-08608           WINGWALL                                                                 766.000        SFT 

  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,776.000        LFT 

  70  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  71  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  72  801-06650           TEMPORARY RAISED PAVEMENT MARKER, 2                                       37.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  75  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  76  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              10.000        LFT 

  77  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       270.000        LFT 

  78  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,140.000        LFT 

  79  808-06716           LINE, REMOVE                                                             140.000        LFT 

  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 

  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  15  202-02240           PAVEMENT REMOVAL                                                          27.000        SYS 

  16  202-02279           CURB AND GUTTER, REMOVE                                                4,362.000        LFT 

  17  202-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                               363.000        SYS 

  20  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 

  21  203-02000           EXCAVATION, COMMON                                                     4,631.000        CYS 

  22  205-06934           TEMPORARY MULCHING                                                         1.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,374.000        LFT 

  24  206-51215           EXCAVATION, X                                                             18.300        CYS 

  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      50.000        CYS 

  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                           13,506.000        SYS 

  27  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,358.000        SYS 

  28  210-07265           ANIMAL GUARD                                                               2.000        EACH 

  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,058.000        CYS 

  30  211-09267           STRUCTURE BACKFILL, TYPE 4                                                17.600        CYS 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         95.000        TON 

  32  302-07455           DENSE GRADED SUBBASE                                                      38.200        CYS 

  33  304-07491           HMA PATCHING, TYPE C                                                     190.000        TON 

  34  304-07491           HMA PATCHING, TYPE C                                                     120.000        TON 

  35  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,203.000        SYS 

  36  306-08432           MILLING, APPROACH                                                      2,600.000        SYS 

  37  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,798.000        TON 

  38  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                1,399.000        TON 

  39  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        6,507.000        TON 

  40  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                               2.000        TON 

  41  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,094.000        TON 

  42  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 

  43  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              3.000        EACH 

  44  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            1.000        EACH 

  45  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  47  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    12.500        LFT 

  48  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 

  49  604-07901           CURB RAMP, CONCRETE, G                                                    24.000        SYS 
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  50  604-07903           CURB RAMP, CONCRETE, K                                                    19.000        SYS 

  51  604-44251           STEPS, CONCRETE                                                            2.000        CYS 

  52  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              2,406.000        SYS 

  53  605-06120           CURB, CONCRETE                                                            19.000        LFT 

  54  605-06140           CURB AND GUTTER, CONCRETE                                              5,176.000        LFT 

  55  610-07487           HMA FOR APPROACHES, TYPE B                                               887.000        TON 

  56  610-08446           PCCP FOR APPROACHES, 6 IN.                                               105.000        SYS 

  57  610-08516           PCCP FOR APPROACHES, 12 IN.                                              234.800        SYS 

  58  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,061.000        SYS 

  59  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   1.000        EACH 

  60  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 

  61  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 

  62  615-06505           MONUMENT, B                                                                6.000        EACH 

  63  616-02320           GEOTEXTILES                                                              176.000        SYS 

  64  616-06405           RIPRAP, REVETMENT                                                        112.000        TON 

  65  616-51366           SLOPEWALL, CONCRETE, 5 IN.                                               324.000        SYS 

  66  621-06545           FERTILIZER                                                                 1.000        TON 

  67  621-06557           SEED MIXTURE, T                                                           57.000        LBS 

  68  621-06575           SODDING, NURSERY                                                       3,674.000        SYS 

  69  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  70  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  71  701-51190           PILE, STEEL H, HP 10" X 42"                                              150.000        LFT 

  72  701-91792           PILE TIP, STEEL H                                                         10.000        EACH 

  73  701-92043           CORED HOLE IN ROCK, 18 IN.                                                20.000        LFT 

  74  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 16.200        CYS 

  75  702-51015           CONCRETE, B, FOOTINGS                                                      4.000        CYS 

  76  702-90915           CONCRETE, A                                                                6.700        CYS 

  77  703-06028           REINFORCING BARS                                                         624.000        LBS 

  78  703-51030           REINFORCING STEEL                                                      1,664.000        LBS 

  79  703-51032           REINFORCING STEEL, EPOXY COATED                                       55,598.000        LBS 

  80  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              203.900        CYS 

  81  706-06342           RAILING, PS-1                                                            157.300        LFT 

  82  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  83  706-51020           CONCRETE, C, RAILING                                                       8.600        CYS 

  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  85  714-04802           CONCRETE MODULAR BLOCK WALL                                            1,101.000        SYS 

  86  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,381.000        LFT 

  87  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           502.000        LFT 

  88  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           289.000        LFT 

  89  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           261.000        LFT 

  90  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           155.000        LFT 

  91  715-05153           PIPE, TYPE 2, CIRCULAR, 21 IN.                                           345.000        LFT 

  92  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           164.000        LFT 

  93  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           100.000        LFT 

  94  715-05162           PIPE, TYPE 2, CIRCULAR, 54 IN.                                            29.000        LFT 

  95  715-09064           VIDEO INSPECTION FOR PIPE                                              3,226.000        LFT 

  96  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 

  97  720-09487           CASTING, 8, ADJUST TO GRADE                                                1.000        EACH 

  98  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
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  99  720-45410           MANHOLE, C4                                                               15.000        EACH 

 100  720-45416           MANHOLE, E4                                                                1.000        EACH 

 101  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           15.000        LFT 

 102  720-45615           STRUCTURE, INLET, RECONSTRUCT                                              5.000        LFT 

 103  720-90349           MANHOLE, C8                                                                2.000        EACH 

 104  720-93409           INLET, B15, MODIFIED                                                      10.000        EACH 

 105  720-96129           CASTING, 4, ADJUST TO GRADE                                                7.000        EACH 

 106  720-98174           INLET, B15                                                                26.000        EACH 

 107  720-98555           INLET, C15                                                                 2.000        EACH 

 108  720-98625           MANHOLE, C4, DROP                                                          6.000        EACH 

 109  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 30.000        EACH 

 110  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                          20.000        EACH 

 111  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 112  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

 114  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     31,956.000        LFT 

 115  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,000.000        LFT 

 116  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       21.000        EACH 

 117  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            316.000        LFT 

 118  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  225.000        LFT 

 119  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

 120  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 

 121  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 122  801-07118           BARRICADE, III-A                                                         456.000        LFT 

 123  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 

 124  801-94295           SIGNAL HEAD, RELOCATE                                                      7.000        EACH 

 125  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           583.000        LFT 

 126  802-07060           SIGN, SHEET, RELOCATE                                                     31.000        EACH 

 127  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    108.250        SFT 

 128  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      9.000        SFT 

 129  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  1.000        EACH 

 130  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 

 131  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           250.000        LFT 

 132  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,284.000        LFT 

 133  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      3.000        EACH 

 134  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     1.000        EACH 

 135  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

 136  805-78420           DISCONNECT HANGER                                                          2.000        EACH 

 137  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   4,000.000        LFT 

 138  805-78485           SIGNAL CABLE, 5C 14GA.                                                   108.000        LFT 

 139  805-78490           SIGNAL CABLE, 7C 14GA.                                                   520.000        LFT 

 140  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         683.000        LFT 

 141  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 

 142  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,198.000        LFT 

 143  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          1.000        EACH 

 144  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        222.000        LFT 

 145  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        56.000        LFT 

 146  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                855.000        LFT 

 147  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,041.000        LFT 
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 148  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 498.000        LFT 

 149  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,187.000        LFT 

 150  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,851.000        LFT 

 151  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    333.000        LFT 

 152  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 37.000        EACH 

 153  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              130.000        EACH 

 154  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      230.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02241           GUARDRAIL, REMOVE                                                        196.000        m 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 112.000        EACH 

  17  202-96133           PIPE, REMOVE                                                             130.800        m 

  18  202-99187           FENCE, FARM FIELD, REMOVE                                                387.000        m 

  19  203-02000           EXCAVATION, COMMON                                                    20,443.000        m3 

  20  203-02020           EXCAVATION, UNCLASSIFIED                                                 145.400        m3 

  21  203-02070           BORROW                                                                   100.000        m3 

  22  203-51223           EXCAVATION, WATERWAY                                                     971.000        m3 

  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    604.000        Mg 

  24  205-06937           TEMPORARY SILT FENCE                                                     430.000        m 

  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                           28,201.000        m2 

  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            988.000        m2 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               470.000        m3 

  28  211-09265           STRUCTURE BACKFILL, TYPE 2                                             2,133.000        m3 

  29  211-09268           STRUCTURE BACKFILL, TYPE 5                                               176.000        m3 

  30  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        109.500        m3 

  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,382.000        Mg 

  32  302-07455           DENSE GRADED SUBBASE                                                      34.000        m3 

  33  304-07494           WIDENING WITH HMA, TYPE C                                              2,214.000        Mg 

  34  306-08036           MILLING, ASPHALT, 50 mm                                                3,990.000        m2 

  35  306-08043           MILLING, TRANSITION                                                      300.000        m2 

  36  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  37  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,120.000        Mg 

  38  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        185.000        Mg 

  39  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      3,406.000        Mg 

  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  308.000        Mg 

  41  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               10,245.000        Mg 

  42  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       3,350.000        Mg 

  43  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          985.000        Mg 

  44  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        5,928.000        Mg 

  45  406-05520           ASPHALT FOR TACK COAT                                                     33.200        Mg 

  46  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  47  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               5.000        EACH 

  48  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  49  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                          12.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                               19.000        EACH 

  51  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       887.730        m 

  52  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              228.000        m2 

  54  610-07487           HMA FOR APPROACHES, TYPE B                                               288.000        Mg 

  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 

  56  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  57  615-06490           RIGHT OF WAY MARKER                                                       89.000        EACH 

  58  615-06505           MONUMENT, B                                                               25.000        EACH 

  59  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 

  60  616-02320           GEOTEXTILES                                                            4,190.000        m2 

  61  616-06405           RIPRAP, REVETMENT                                                      1,544.000        Mg 

  62  621-06545           FERTILIZER                                                                 5.800        Mg 

  63  621-06553           SEED MIXTURE, R                                                        1,224.000        kg 

  64  621-06565           MULCHING MATERIAL                                                         29.000        Mg 

  65  621-06575           SODDING, NURSERY                                                       3,741.000        m2 

  66  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  67  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 

  68  701-51195           PILE, STEEL H, HP 310mm X 1346mm                                         316.000        m 

  69  701-91792           PILE TIP, STEEL H                                                         28.000        EACH 

  70  701-97874           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 310 X 79                   55.000        m 

  71  702-04433           FLOOR DRAIN, PVC, 150 mm                                                  26.000        EACH 

  72  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 19.500        m3 

  73  703-51032           REINFORCING STEEL, EPOXY COATED                                       28,307.000        kg 

  74  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              157.200        m3 

  75  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 

  76  706-51020           CONCRETE, C, RAILING                                                      11.000        m3 

  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  78  714-02544           WINGWALL, PRECAST CONCRETE                                                38.400        EACH 

  79  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                23.500        m 

  80  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                52.000        m 

  81  714-07773           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm X 900 mm               22.000        m 

  82  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                     25.000        EACH 

  83  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            77.500        m 

  84  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           375.000        m 

  85  715-05175           PIPE, TYPE 3, CIRCULAR, 750 mm                                            25.500        m 

  86  715-07071           SAFETY METAL END SECTION, 4:1, 750 mm                                      1.000        EACH 

  87  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    16.700        Mg 

  88  715-26732           GRATED BOX END SECTION, II, 4:1, 900 mm                                    8.000        EACH 

  89  715-46005           PIPE END SECTION, 375 mm                                                  25.000        EACH 

  90  715-46030           PIPE END SECTION, 750 mm                                                   1.000        EACH 

  91  715-46040           PIPE END SECTION, 900 mm                                                   4.000        EACH 

  92  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           42.500        m 

  93  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              46.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                         131.760        m 

  98  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             178.000        m 
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  99  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              50.000        m 

 100  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        2.000        m2 

 101  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               6.000        m2 

 102  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               3.000        m2 

 103  802-76055           SIGN POST, A                                                              13.000        m 

 104  802-99058           SHEET SIGN, INSTALL                                                      100.000        EACH 

 105  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 600 mm                                 55.000        m 

 106  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                     10,333.000        m 

 107  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             1,907.000        m 

 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              6,382.000        m 

 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      220.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 

  14  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  15  202-02637           PIPE, ABANDON AND GROUT FILL                                             197.000        LFT 

  16  202-04089           SIGN, SHEET, REMOVE                                                       13.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                       980.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        TON 

  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                          15.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   2,715.000        LFT 

  21  207-08266           SUBGRADE TREATMENT, TYPE III                                             311.000        SYS 

  22  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,898.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               786.000        CYS 

  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                                20.500        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        214.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              180.000        TON 

  27  304-07492           WIDENING WITH HMA, TYPE A                                                335.000        TON 

  28  306-08036           MILLING, ASPHALT, 2 IN.                                                4,200.000        SYS 

  29  306-08042           MILLING, SCARIFICATION/PROFILE                                           680.000        SYS 

  30  306-08043           MILLING, TRANSITION                                                    1,010.000        SYS 

  31  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        504.000        TON 

  32  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  650.000        TON 

  33  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          593.000        TON 

  34  406-05520           ASPHALT FOR TACK COAT                                                      3.330        TON 

  35  604-06070           SIDEWALK, CONCRETE                                                       500.000        SYS 

  36  604-07896           CURB RAMP, CONCRETE, B                                                    52.000        SYS 

  37  604-07902           CURB RAMP, CONCRETE, H                                                     1.500        SYS 

  38  605-06125           CURB, CONCRETE, MODIFIED                                                  95.000        LFT 

  39  605-06140           CURB AND GUTTER, CONCRETE                                              1,460.000        LFT 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                                82.000        TON 

  41  610-09108           PCCP FOR APPROACHES, 9 IN.                                               311.000        SYS 

  42  615-06490           RIGHT OF WAY MARKER                                                       39.000        EACH 

  43  615-06500           MONUMENT, A                                                                6.000        EACH 

  44  616-02320           GEOTEXTILES                                                              293.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        238.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-06545           FERTILIZER                                                                 0.110        TON 

  48  621-06557           SEED MIXTURE, T                                                           85.420        LBS 

  49  621-06565           MULCHING MATERIAL                                                          2.140        TON 
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  50  621-06570           TOP SOIL                                                                 379.000        CYS 

  51  621-06574           SODDING                                                                  179.000        SYS 

  52  621-06575           SODDING, NURSERY                                                       2,726.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  55  714-93641           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 3 FT.                  69.000        LFT 

  56  715-03584           SAFETY METAL END SECTION, 4:1, 18 IN.                                      1.000        EACH 

  57  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            69.000        LFT 

  58  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           117.000        LFT 

  59  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           445.000        LFT 

  60  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           895.000        LFT 

  61  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            45.000        LFT 

  62  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   136.000        TON 

  63  715-93910           WATER SERVICE LINE, ADJUST                                                 1.000        EACH 

  64  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  65  720-45030           INLET, E7                                                                  1.000        EACH 

  66  720-45205           CATCH BASIN, A2                                                            5.000        EACH 

  67  720-45235           CATCH BASIN, E7                                                            2.000        EACH 

  68  720-45410           MANHOLE, C4                                                                5.000        EACH 

  69  720-90984           MANHOLE, C2                                                                1.000        EACH 

  70  720-98174           INLET, B15                                                                13.000        EACH 

  71  720-98555           INLET, C15                                                                 1.000        EACH 

  72  801-02595           CONTROLLER, RESET TIMING                                                   3.000        EACH 

  73  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,616.000        LFT 

  75  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   88.000        LFT 

  76  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  77  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-94295           SIGNAL HEAD, RELOCATE                                                     16.000        EACH 

  80  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           110.000        LFT 

  81  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     77.500        SFT 

  82  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     15.000        SFT 

  83  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     44.000        SFT 

  84  805-01479           CONTROLLER CABINET FOUNDATION, P1, MODIFIED                                1.000        EACH 

  85  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 

  86  805-01842           HANDHOLE, SIGNAL                                                           6.000        EACH 

  87  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           520.000        LFT 

  88  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 

  89  805-02328           SIGNAL CABLE, 1C 14GA.                                                 2,338.000        LFT 

  90  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    2.000        EACH 

  91  805-08487           TRAFFIC SIGNAL BACKPLATE                                                   4.000        EACH 

  92  805-09067           TRAFFIC SIGNAL HEAD, REMOVE                                                6.000        EACH 

  93  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  94  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 

  95  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 

  96  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  97  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  98  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
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  99  805-78467           SIGNAL CABLE, 3C 8GA.                                                     30.000        LFT 

 100  805-78480           SIGNAL CABLE, 3C 14GA.                                                   483.000        LFT 

 101  805-78485           SIGNAL CABLE, 5C 14GA.                                                   754.000        LFT 

 102  805-78490           SIGNAL CABLE, 7C 14GA.                                                   484.000        LFT 

 103  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,578.000        LFT 

 104  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 

 105  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,018.000        LFT 

 106  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 

 107  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN.                                         18.000        LFT 

 108  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 

 109  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   5.000        EACH 

 110  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,719.000        LFT 

 111  808-06716           LINE, REMOVE                                                           6,156.000        LFT 

 112  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,436.000        LFT 

 113  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       103.000        LFT 

 114  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    107.000        LFT 

 115  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                514.000        LFT 

 116  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 

 117  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

 118  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       28.000        EACH 

 119  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,080.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  14  202-02241           GUARDRAIL, REMOVE                                                        130.000        LFT 

  15  202-02245           TREE, 6 IN., REMOVE                                                       11.000        EACH 

  16  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                             30.000        SYS 

  18  202-02278           CURB, CONCRETE, REMOVE                                                   281.000        LFT 

  19  202-02279           CURB AND GUTTER, REMOVE                                                  614.000        LFT 

  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                               185.000        SYS 

  21  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   8.000        EACH 

  22  202-91385           INLET, REMOVE                                                              3.000        EACH 

  23  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  24  202-96133           PIPE, REMOVE                                                           1,002.000        LFT 

  25  203-02000           EXCAVATION, COMMON                                                     5,625.000        CYS 

  26  203-02070           BORROW                                                                   805.000        CYS 

  27  205-03371           SEDIMENT, REMOVE                                                         143.000        CYS 

  28  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     65.000        TON 

  29  205-06933           TEMPORARY DITCH INLET PROTECTION                                           1.000        EACH 

  30  205-06936           TEMPORARY SEDIMENT TRAP                                                   51.800        TON 

  31  205-06937           TEMPORARY SILT FENCE                                                   2,180.000        LFT 

  32  207-08263           SUBGRADE TREATMENT, TYPE IA                                           10,418.000        SYS 

  33  211-07454           STRUCTURE BACKFILL                                                       580.700        CYS 

  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,257.000        TON 

  35  303-02051           STONE, NO 2                                                               90.000        TON 

  36  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      273.000        TON 

  37  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,452.000        SYS 

  38  306-08036           MILLING, ASPHALT, 2 IN.                                               13,975.000        SYS 

  39  306-08043           MILLING, TRANSITION                                                      865.000        SYS 

  40  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  41  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,029.000        TON 

  42  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               3,519.000        TON 

  43  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        3,834.000        TON 

  44  406-05520           ASPHALT FOR TACK COAT                                                     17.000        TON 

  45  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 

  47  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   119.000        LFT 

  48  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              2.000        EACH 

  49  604-06070           SIDEWALK, CONCRETE                                                        97.000        SYS 
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  50  604-07897           CURB RAMP, CONCRETE, C                                                    10.000        SYS 

  51  605-06120           CURB, CONCRETE                                                            40.000        LFT 

  52  605-06140           CURB AND GUTTER, CONCRETE                                                249.000        LFT 

  53  605-06255           CENTER CURB, D, CONCRETE                                                  10.000        SYS 

  54  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       5,522.000        LFT 

  55  610-07486           HMA FOR APPROACHES, TYPE A                                             1,840.000        TON 

  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  57  615-06490           RIGHT OF WAY MARKER                                                       32.000        EACH 

  58  615-06505           MONUMENT, B                                                               10.000        EACH 

  59  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  60  616-02320           GEOTEXTILES                                                               90.000        SYS 

  61  616-06451           RIPRAP, UNIFORM                                                          249.000        TON 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  63  621-02770           EROSION CONTROL BLANKET                                                2,634.000        SYS 

  64  621-06545           FERTILIZER                                                                 1.000        TON 

  65  621-06554           SEED MIXTURE, U                                                          270.000        LBS 

  66  621-06557           SEED MIXTURE, T                                                          182.000        LBS 

  67  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  68  621-06567           WATER                                                                      7.000        kGAL 

  69  621-06574           SODDING                                                                  112.000        SYS 

  70  621-06575           SODDING, NURSERY                                                       1,937.000        SYS 

  71  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  72  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  73  714-44240           CONCRETE, A, STRUCTURES                                                    1.430        CYS 

  74  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                     12.000        EACH 

  75  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN.                                      4.000        EACH 

  76  715-03321           SAFETY METAL END SECTION, 6:1, 12 IN.                                      2.000        EACH 

  77  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            77.000        LFT 

  78  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           404.000        LFT 

  79  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            25.000        LFT 

  80  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           698.000        LFT 

  81  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           178.000        LFT 

  82  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            12.000        LFT 

  83  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           306.000        LFT 

  84  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 

  85  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  86  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  87  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

  88  720-45410           MANHOLE, C4                                                                4.000        EACH 

  89  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 

  90  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           12.000        LFT 

  91  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  92  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     32,744.000        LFT 

  93  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          42,588.000        LFT 

  94  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       73.000        EACH 

  95  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            602.000        LFT 

  96  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  97  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  98  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
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  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 100  801-07119           BARRICADE, III-B                                                         156.000        LFT 

 101  801-94295           SIGNAL HEAD, RELOCATE                                                     12.000        EACH 

 102  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              71.300        LFT 

 103  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              22.700        LFT 

 104  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     96.500        SFT 

 105  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     19.500        SFT 

 106  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     25.500        SFT 

 107  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 

 108  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 

 109  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 

 110  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  2.000        EACH 

 111  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      4,215.000        LFT 

 112  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

 113  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      4.000        EACH 

 114  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 

 115  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 

 116  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 117  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 118  805-78467           SIGNAL CABLE, 3C 8GA.                                                     40.000        LFT 

 119  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  10,472.000        LFT 

 120  805-78485           SIGNAL CABLE, 5C 14GA.                                                   850.000        LFT 

 121  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,585.000        LFT 

 122  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,185.000        LFT 

 123  805-78785           SIGNAL DETECTOR HOUSING                                                   19.000        EACH 

 124  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    3,454.000        LFT 

 125  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 126  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          3.000        EACH 

 127  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          1.000        EACH 

 128  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  17.000        EACH 

 129  805-96014           SAW CUT, FULL DEPTH                                                      100.000        LFT 

 130  807-03594           RELOCATE EXISTING LIGHT                                                    1.000        EACH 

 131  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        544.000        LFT 

 132  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,141.000        LFT 

 133  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,594.000        LFT 

 134  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        261.000        LFT 

 135  808-06716           LINE, REMOVE                                                          10,905.000        LFT 

 136  808-06723           PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW                    2.000        EACH 

 137  808-75090           TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE,                40.000        LFT 

 138  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                690.000        LFT 

 139  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       146.000        LFT 

 140  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       793.000        LFT 

 141  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    281.000        LFT 

 142  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                184.000        LFT 

 143  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 29.000        EACH 

 144  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     15.000        EACH 

 145  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              196.000        EACH 

 146  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      196.000        EACH 

 147  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              5,771.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          91.000        SYS 

  11  202-02241           GUARDRAIL, REMOVE                                                         82.000        LFT 

  12  202-62420           BRIDGE RAILING, REMOVE                                                   155.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                    12,690.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     155.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     10.000        TON 

  16  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         217.000        LFT 

  17  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,760.000        LFT 

  19  207-08262           SUBGRADE TREATMENT, TYPE I                                            17,032.000        SYS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,306.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               135.000        CYS 

  22  213-52830           FLOWABLE MORTAR                                                            7.400        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,839.000        TON 

  24  302-07455           DENSE GRADED SUBBASE                                                      33.400        CYS 

  25  306-08033           MILLING, ASPHALT, 1 IN.                                                  566.000        SYS 

  26  306-08041           MILLING, PCCP                                                            211.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                       40.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,021.000        TON 

  29  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        400.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,719.000        TON 

  31  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,247.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        3,498.000        TON 

  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             1,690.000        TON 

  34  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             118.000        TON 

  35  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 

  36  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 

  37  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 

  38  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  39  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    81.000        LFT 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               201.000        SYS 

  41  610-07486           HMA FOR APPROACHES, TYPE A                                               134.000        TON 

  42  610-08446           PCCP FOR APPROACHES, 6 IN.                                               111.000        SYS 

  43  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 

  44  615-06490           RIGHT OF WAY MARKER                                                       34.000        EACH 

  45  615-06505           MONUMENT, B                                                               18.000        EACH 

  46  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  47  616-02320           GEOTEXTILES                                                            1,476.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                      1,818.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
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  50  621-06545           FERTILIZER                                                                 2.500        TON 

  51  621-06554           SEED MIXTURE, U                                                        1,042.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                         12.300        TON 

  53  621-06567           WATER                                                                      6.300        kGAL 

  54  621-06574           SODDING                                                                1,750.000        SYS 

  55  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  56  701-51190           PILE, STEEL H, HP 10" X 42"                                              472.000        LFT 

  57  701-91792           PILE TIP, STEEL H                                                         16.000        EACH 

  58  701-97805           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 10 X 42                    88.000        LFT 

  59  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           394.000        EACH 

  60  703-51032           REINFORCING STEEL, EPOXY COATED                                       40,450.000        LBS 

  61  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               88.200        CYS 

  62  706-06341           RAILING, PF-2                                                            168.000        LFT 

  63  706-51020           CONCRETE, C, RAILING                                                      18.600        CYS 

  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  65  712-04960           RELOCATE                                                              LUMP              LUMP 

  66  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,744.000        LFT 

  67  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           682.000        LFT 

  68  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            77.000        LFT 

  69  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           221.000        LFT 

  70  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            67.000        LFT 

  71  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           653.000        LFT 

  72  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           350.000        LFT 

  73  715-46000           PIPE END SECTION, 12 IN.                                                   5.000        EACH 

  74  715-46005           PIPE END SECTION, 15 IN.                                                  22.000        EACH 

  75  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 

  76  718-06529           OUTLET PROTECTOR, 2                                                       13.000        EACH 

  77  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  78  718-52610           AGGREGATE FOR UNDERDRAINS                                                605.000        CYS 

  79  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,684.000        SYS 

  80  720-45260           PIPE CATCH BASIN, 12 IN.                                                   2.000        EACH 

  81  722-51842           BRIDGE DECK OVERLAY                                                      362.000        SYS 

  82  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.400        CYS 

  83  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       95.000        SFT 

  84  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  85  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,000.000        LFT 

  86  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,000.000        LFT 

  87  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  88  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07119           BARRICADE, III-B                                                         420.000        LFT 

  91  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             138.000        LFT 

  92  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     55.000        SFT 

  93  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     12.000        SFT 

  94  805-96014           SAW CUT, FULL DEPTH                                                      572.000        LFT 

  95  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         238.000        LFT 

  96  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        238.000        LFT 

  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,054.000        LFT 

  98  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              6,684.000        LFT 
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          CALL ORDER   : 246                                              CONTRACT ID  : R -29438-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION AND WIDENING 

 

  99  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       326.000        LFT 

 100  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    125.000        LFT 

 101  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 

 102  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 

 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      122.000        EACH 

 104  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                946.000        LFT 
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          CALL ORDER   : 250                                              CONTRACT ID  : R -29491-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-96133           PIPE, REMOVE                                                              24.000        LFT 

   9  203-02000           EXCAVATION, COMMON                                                     4,559.000        CYS 

  10  203-02010           EXCAVATION, ROCK                                                          47.000        CYS 

  11  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         324.000        LFT 

  12  205-06937           TEMPORARY SILT FENCE                                                     775.000        LFT 

  13  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,033.000        SYS 

  14  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        932.000        TON 

  15  303-01180           COMPACTED AGGREGATE, NO. 53                                              496.000        TON 

  16  402-07432           HMA SURFACE, TYPE A                                                      173.000        TON 

  17  402-07435           HMA INTERMEDIATE, TYPE A                                                 289.000        TON 

  18  406-05520           ASPHALT FOR TACK COAT                                                      0.600        TON 

  19  616-02320           GEOTEXTILES                                                            1,900.000        SYS 

  20  616-06405           RIPRAP, REVETMENT                                                        302.500        TON 

  21  616-06451           RIPRAP, UNIFORM                                                          753.000        TON 

  22  621-06559           MULCHED SEEDING, R                                                     3,259.000        SYS 

  23  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  24  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  25  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  28  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  31  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  32  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              30.000        LFT 

  33  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     18.750        SFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -29560-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNS, LIGHTING, SIGNALS, AND MARKINGS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         144.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  14  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      2.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                    27,351.000        CYS 

  18  205-06934           TEMPORARY MULCHING                                                         7.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   4,122.000        LFT 

  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                           52,702.000        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,575.000        SYS 

  22  211-02050           B BORROW                                                                 738.000        CYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                          112.000        CYS 

  24  211-09264           STRUCTURE BACKFILL, TYPE 1                                            10,022.000        CYS 

  25  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,140.000        CYS 

  26  302-07455           DENSE GRADED SUBBASE                                                      53.000        CYS 

  27  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,487.000        TON 

  28  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                5,811.000        TON 

  29  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       18,893.000        TON 

  30  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                              9,686.000        TON 

  31  402-07453           HMA FOR TEMPORARY PAVEMENT                                                43.000        TON 

  32  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 

  33  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              1.000        EACH 

  34  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  35  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            1.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    75.000        LFT 

  38  604-06070           SIDEWALK, CONCRETE                                                     5,721.000        SYS 

  39  604-07897           CURB RAMP, CONCRETE, C                                                    12.000        SYS 

  40  604-07899           CURB RAMP, CONCRETE, E                                                    17.000        SYS 

  41  604-07901           CURB RAMP, CONCRETE, G                                                   242.000        SYS 

  42  604-07902           CURB RAMP, CONCRETE, H                                                   344.000        SYS 

  43  604-44251           STEPS, CONCRETE                                                           19.000        CYS 

  44  605-01870           CURB, CONCRETE, A                                                         92.000        LFT 

  45  605-06090           CURB, INTEGRAL, CONCRETE                                                  41.000        LFT 

  46  605-06120           CURB, CONCRETE                                                         1,362.000        LFT 

  47  605-06125           CURB, CONCRETE, MODIFIED                                                  23.000        LFT 

  48  605-06150           CURB AND GUTTER, C, CONCRETE                                          12,778.000        LFT 

  49  605-06200           CENTER CURB, A, CONCRETE                                                 585.000        LFT 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -29560-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNS, LIGHTING, SIGNALS, AND MARKINGS 

 

  50  605-06210           CENTER CURB, C, CONCRETE                                                  85.000        LFT 

  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               314.000        SYS 

  52  610-07487           HMA FOR APPROACHES, TYPE B                                               683.000        TON 

  53  610-07488           HMA FOR APPROACHES, TYPE C                                             3,506.000        TON 

  54  610-08446           PCCP FOR APPROACHES, 6 IN.                                               549.000        SYS 

  55  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,965.000        SYS 

  56  615-03866           MILE MARKER                                                                2.000        EACH 

  57  615-06490           RIGHT OF WAY MARKER                                                      103.000        EACH 

  58  615-06505           MONUMENT, B                                                               12.000        EACH 

  59  616-02320           GEOTEXTILES                                                            1,960.000        SYS 

  60  616-05688           RIPRAP, CLASS 1                                                        1,881.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  62  621-06545           FERTILIZER                                                                 1.000        TON 

  63  621-06557           SEED MIXTURE, T                                                          510.000        LBS 

  64  621-06567           WATER                                                                     60.000        kGAL 

  65  621-06575           SODDING, NURSERY                                                      16,558.000        SYS 

  66  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                     30.000        EACH 

  67  628-09403           FIELD OFFICE, C                                                           36.000        MOS 

  68  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  72.000        MOS 

  69  701-91792           PILE TIP, STEEL H                                                         16.000        EACH 

  70  701-95780           PILE, STEEL H, HP 12" X 74"                                              344.000        LFT 

  71  702-03607           CORED HOLE IN CONCRETE                                                     1.000        EACH 

  72  703-06029           REINFORCING BARS, EPOXY COATED                                        66,483.000        LBS 

  73  703-51030           REINFORCING STEEL                                                        505.000        LBS 

  74  703-51032           REINFORCING STEEL, EPOXY COATED                                       25,690.000        LBS 

  75  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  254.000        EACH 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              391.700        CYS 

  77  706-06342           RAILING, PS-1                                                            834.000        LFT 

  78  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  79  706-09295           REINFORCED CONCRETE MOMENT SLAB, 24 IN.                                  510.000        SYS 

  80  706-51020           CONCRETE, C, RAILING                                                      52.000        CYS 

  81  707-09192           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                836.000        LFT 

  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  83  714-01182           RETAINING WALL, GRAVITY                                                  284.000        SFT 

  84  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           550.000        LFT 

  85  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         10,361.000        LFT 

  86  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             14.000        LFT 

  87  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,599.000        LFT 

  88  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,270.000        LFT 

  89  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           543.000        LFT 

  90  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,897.000        LFT 

  91  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         2,178.000        LFT 

  92  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              200.000        LFT 

  93  715-09064           VIDEO INSPECTION FOR PIPE                                             11,037.000        LFT 

  94  715-91361           PIPE, PVC, 6 IN.                                                          22.000        LFT 

  95  715-92037           PIPE, PVC, 4 IN.                                                          20.000        LFT 

  96  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,036.000        LFT 

  97  718-52610           AGGREGATE FOR UNDERDRAINS                                                785.000        CYS 

  98  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            11,374.000        SYS 
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  SECTION NO. 0001    SIGNS, LIGHTING, SIGNALS, AND MARKINGS 

 

  99  720-02841           PIPE HOLE IN EXISTING STRUCTURE, PLUG                                      4.000        EACH 

 100  720-44000           CASTING, ADJUST TO GRADE                                                  13.000        EACH 

 101  720-45045           INLET, J10                                                                 1.000        EACH 

 102  720-45410           MANHOLE, C4                                                               39.000        EACH 

 103  720-45415           MANHOLE, D4                                                               23.000        EACH 

 104  720-98174           INLET, B15                                                                80.000        EACH 

 105  720-98555           INLET, C15                                                                58.000        EACH 

 106  731-93945           FACE PANELS, CONCRETE                                                  3,204.000        SFT 

 107  731-93946           WALL ERECTION                                                          3,204.000        SFT 

 108  731-93947           LEVELING PAD, CONCRETE                                                   656.000        LFT 

 109  732-07653           COARSE AGGREGATE, NO. 8                                                  170.000        TON 

 110  732-08419           MODULAR BLOCK WALL                                                       482.000        SYS 

 111  732-08421           MODULAR BLOCK WALL ERECTION                                              482.000        SYS 

 112  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 113  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                17.000        EACH 

 114  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,532.000        LFT 

 115  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,756.000        LFT 

 116  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

 117  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 

 118  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 119  801-07119           BARRICADE, III-B                                                         276.000        LFT 

 120  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        180.000        LFT 

 121  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

 122  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

 123  802-04893           REFERENCE POST                                                             2.000        EACH 

 124  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             915.000        LFT 

 125  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 126  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    532.000        SFT 

 127  802-91122           SIGN, GROUND MOUNTED, RESET                                                8.000        EACH 

 128  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 

 129  805-01828           TRAFFIC SIGNAL HEAD, REALIGN                                               4.000        EACH 

 130  805-01842           HANDHOLE, SIGNAL                                                          39.000        EACH 

 131  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                 16.000        EACH 

 132  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                        7,150.000        LFT 

 133  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      7,920.000        LFT 

 134  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       2.000        EACH 

 135  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     12.000        EACH 

 136  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 

 137  805-78370           PEDESTRIAN PUSH BUTTON                                                    16.000        EACH 

 138  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 

 139  805-78420           DISCONNECT HANGER                                                          8.000        EACH 

 140  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

 141  805-78467           SIGNAL CABLE, 3C 8GA.                                                     80.000        LFT 

 142  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,760.000        LFT 

 143  805-78480           SIGNAL CABLE, 3C 14GA.                                                 2,406.000        LFT 

 144  805-78485           SIGNAL CABLE, 5C 14GA.                                                 4,427.000        LFT 

 145  805-78490           SIGNAL CABLE, 7C 14GA.                                                   665.000        LFT 

 146  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       4,020.000        LFT 

 147  805-78746           PREFORMED LOOP DETECTORS                                               5,980.000        LFT 
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  SECTION NO. 0001    SIGNS, LIGHTING, SIGNALS, AND MARKINGS 

 

 148  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

 149  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      882.000        LFT 

 150  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

 151  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 

 152  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  36.000        EACH 

 153  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                         74.000        LFT 

 154  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        294.000        LFT 

 155  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        74.000        LFT 

 156  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,877.000        LFT 

 157  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 646.000        LFT 

 158  808-06716           LINE, REMOVE                                                           4,580.000        LFT 

 159  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.               960.000        LFT 

 160  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,118.000        LFT 

 161  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,700.000        LFT 

 162  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    551.000        LFT 

 163  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,354.000        LFT 

 164  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 25.000        EACH 

 165  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     23.000        EACH 
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          CALL ORDER   : 270                                              CONTRACT ID  : R -29790-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DRAINAGE DITCH CORRECTION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  202-98488           PIPE END SECTION, REMOVE                                                   5.000        EACH 

   7  603-06065           FENCE, CHAIN LINK, RESET                                                 100.000        LFT 

   8  603-92636           FENCE, CHAIN LINK, 72 IN.                                                 24.000        LFT 

   9  616-02320           GEOTEXTILES                                                              120.000        SYS 

  10  616-06401           RIPRAP, DUMPED                                                            25.000        TON 

  11  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 

  12  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 

  13  715-04231           SAFETY METAL END SECTION, 4:1, 57 IN. X 38 IN.                             1.000        EACH 

  14  715-08453           SAFETY METAL END SECTION, 4:1, 45 IN. X 29 IN.                             4.000        EACH 

  15  725-09479           PIPE LINER, THERMOPLASTIC, AREA 11.4 SFT.                                267.330        LFT 

  16  725-09484           PIPE LINER, THERMOPLASTIC, AREA 5.6 SFT.                                 536.000        LFT 

  17  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  804-06771           DELINEATOR POST, FLEXIBLE                                                 14.000        EACH 
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  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-02255           TREE, 18 IN., REMOVE                                                       1.000        EACH 

   8  616-02320           GEOTEXTILES                                                               35.000        SYS 

   9  616-05688           RIPRAP, CLASS 1                                                           10.000        TON 

  10  616-05689           RIPRAP, CLASS 2                                                           10.000        TON 

  11  715-96273           HEADWALL, RECONSTRUCT                                                 LUMP              LUMP 

  12  725-06873           PIPE LINER, THERMOPLASTIC, 54 IN.                                         44.000        LFT 

  13  725-09484           PIPE LINER, THERMOPLASTIC, AREA 5.6 SFT.                                 145.000        LFT 

  14  725-09486           PIPE LINER, THERMOPLASTIC, AREA 14.3 SFT.                                 82.000        LFT 

  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  804-06725           DELINEATOR WITH POST, D1, 3 IN. DIA.                                      12.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  304-07783           HMA PATCHING, TYPE D                                                   2,288.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                   4,105.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          533,141.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                   12,200.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      1,809.000        SYS 

  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  18  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     43,984.000        TON 

  19  402-07787           HMA WEDGE AND LEVEL, TYPE D                                              600.000        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                    147.000        TON 

  21  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     239,770.000        LFT 

  22  610-07788           HMA FOR APPROACHES, TYPE D                                               149.000        TON 

  23  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             2.130        TON 

  24  612-60410           DRILLED HOLE FOR UNDERSEAL                                                36.000        EACH 

  25  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  26  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  27  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  28  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN.                                     11,000.000        LFT 

  29  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           11,000.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 

  34  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         795.000        LFT 

  35  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        795.000        LFT 

  36  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             28,608.000        LFT 

  37  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               5,490.000        LFT 

  38  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                        354.000        LFT 

  39  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             130,300.000        LFT 

  40  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            120,045.000        LFT 

  41  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             645.000        LFT 

  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,886.000        EACH 

  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,886.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -29878-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         134.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                              33.500        LFT 

  14  203-02000           EXCAVATION, COMMON                                                       835.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     35.000        TON 

  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   80.000        TON 

  17  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,417.000        SYS 

  18  211-02050           B BORROW                                                                  50.000        CYS 

  19  211-09268           STRUCTURE BACKFILL, TYPE 5                                               224.000        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        794.000        TON 

  21  304-07494           WIDENING WITH HMA, TYPE C                                                 62.600        TON 

  22  306-08036           MILLING, ASPHALT, 2 IN.                                                1,049.000        SYS 

  23  306-08043           MILLING, TRANSITION                                                      512.000        SYS 

  24  402-07432           HMA SURFACE, TYPE A                                                       98.900        TON 

  25  402-07434           HMA SURFACE, TYPE C                                                      148.000        TON 

  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 243.900        TON 

  27  402-07440           HMA BASE, TYPE A                                                         272.000        TON 

  28  402-07442           HMA BASE, TYPE C                                                          69.900        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      1.040        TON 

  30  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               2.000        EACH 

  31  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  32  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   137.500        LFT 

  34  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  35  615-06500           MONUMENT, A                                                                4.000        EACH 

  36  616-02320           GEOTEXTILES                                                              463.000        SYS 

  37  616-06405           RIPRAP, REVETMENT                                                        261.000        TON 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  39  621-01620           MULCHED SEEDING, LEGUME, 1                                             1,195.000        SYS 

  40  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   1,838.000        SYS 

  41  621-06559           MULCHED SEEDING, R                                                       644.000        SYS 

  42  621-06567           WATER                                                                      1.870        kGAL 

  43  621-06574           SODDING                                                                  468.000        SYS 

  44  628-09401           FIELD OFFICE, A                                                            5.000        MOS 

  45  714-07544           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 7 FT.                 70.000        LFT 

  46  714-08514           WINGWALL                                                                 454.500        SFT 

  47  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            76.000        LFT 

  48  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 300                                              CONTRACT ID  : R -29878-A 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  56  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  57  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            11.000        LFT 

  58  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            25.400        LFT 

  59  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     20.570        SFT 

  60  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,340.000        LFT 

  61  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               168.000        LFT 

  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                670.000        LFT 

  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  64  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       17.000        EACH 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -29961-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE, REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         400.000        SYS 

  12  202-02241           GUARDRAIL, REMOVE                                                        521.000        LFT 

  13  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 

  14  202-96133           PIPE, REMOVE                                                             292.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     2,275.000        CYS 

  16  203-02070           BORROW                                                                    10.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         137.000        CYS 

  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          36.000        LFT 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   80.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,075.000        LFT 

  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,930.000        SYS 

  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,573.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 8.200        CYS 

  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                               759.000        CYS 

  25  214-07202           GEOGRID, I                                                                85.000        SYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,934.000        TON 

  27  303-07662           STONE                                                                    100.000        TON 

  28  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,053.000        SYS 

  29  306-08043           MILLING, TRANSITION                                                      480.000        SYS 

  30  402-07432           HMA SURFACE, TYPE A                                                      207.000        TON 

  31  402-07434           HMA SURFACE, TYPE C                                                      254.000        TON 

  32  402-07439           HMA INTERMEDIATE, TYPE C                                                 120.000        TON 

  33  402-07440           HMA BASE, TYPE A                                                         623.000        TON 

  34  402-07442           HMA BASE, TYPE C                                                         364.000        TON 

  35  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             382.000        TON 

  36  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,437.000        TON 

  37  406-05520           ASPHALT FOR TACK COAT                                                      5.200        TON 

  38  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 

  39  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                         312.500        LFT 

  40  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 

  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  43  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      4.000        EACH 

  44  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   468.750        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                                74.000        TON 

  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  47  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 

  48  615-06500           MONUMENT, A                                                                2.000        EACH 

  49  615-06510           MONUMENT, C                                                                1.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE, REPLACEMENT 

 

  50  616-02320           GEOTEXTILES                                                              819.000        SYS 

  51  616-06405           RIPRAP, REVETMENT                                                        615.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  53  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   7,261.000        SYS 

  54  621-06559           MULCHED SEEDING, R                                                     2,646.000        SYS 

  55  621-06567           WATER                                                                     18.500        kGAL 

  56  621-06574           SODDING                                                                  752.000        SYS 

  57  621-06575           SODDING, NURSERY                                                       3,863.000        SYS 

  58  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  59  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  60  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  61  713-51335           TEMPORARY BRIDGE AND APPROACHES                                       LUMP              LUMP 

  62  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            160.000        LFT 

  63  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            41.000        LFT 

  64  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            68.000        LFT 

  65  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           102.000        LFT 

  66  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 

  67  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 

  68  723-06927           STRUCTURE, PRECAST THREE-SIDED,                                           76.000        LFT 

  69  723-08608           WINGWALL                                                               1,680.000        SFT 

  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  72  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,044.000        LFT 

  73  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  74  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  75  801-06650           TEMPORARY RAISED PAVEMENT MARKER, 2                                       39.000        EACH 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-07118           BARRICADE, III-A                                                          84.000        LFT 

  78  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              22.000        LFT 

  79  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      6.600        SFT 

  80  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       290.000        LFT 

  81  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,300.000        LFT 

  82  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        728.000        LFT 

  83  808-06716           LINE, REMOVE                                                             360.000        LFT 

  84  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               27.000        EACH 

  85  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       27.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -30757-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 
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  SECTION NO. 0001    PAVEMENT REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          56.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02241           GUARDRAIL, REMOVE                                                     25,205.750        LFT 

  13  202-95027           IMPACT ATTENUATOR, REMOVE                                                  8.000        EACH 

  14  203-08607           LINEAR GRADING                                                       165,600.000        LFT 

  15  304-07783           HMA PATCHING, TYPE D                                                      20.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN.                                               91,020.000        SYS 

  17  306-08036           MILLING, ASPHALT, 2 IN.                                                1,690.000        SYS 

  18  306-08041           MILLING, PCCP                                                            640.000        SYS 

  19  306-08042           MILLING, SCARIFICATION/PROFILE                                         5,370.000        SYS 

  20  306-08159           MILLING, ASPHALT                                                      86,540.000        SYS 

  21  306-08159           MILLING, ASPHALT                                                     115,910.000        SYS 

  22  306-08159           MILLING, ASPHALT                                                      31,590.000        SYS 

  23  306-08432           MILLING, APPROACH                                                        941.000        SYS 

  24  306-09477           MILLING, ASPHALT, 8 IN.                                               11,310.000        SYS 

  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  26  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        360.000        TON 

  27  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                    29,670.000        TON 

  28  401-07369           QC/QA-HMA, 5, 76, INTERMEDIATE, 9.5 mm                                   545.000        TON 

  29  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                               63,665.000        TON 

  30  402-07432           HMA SURFACE, TYPE A                                                   12,040.000        TON 

  31  402-07453           HMA FOR TEMPORARY PAVEMENT                                            19,707.000        TON 

  32  402-07784           HMA SURFACE, TYPE D                                                      215.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                    225.000        TON 

  34  506-06333           PCCP PATCHING, FULL DEPTH                                              1,120.000        SYS 

  35  601-01522           GUARDRAIL TRANSITION TYPE TGB                                             28.000        EACH 

  36  601-02205           TEMPORARY GUARD RAIL TRANSITION, TGB                                      10.000        EACH 

  37  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                       1,562.500        LFT 

  38  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            8.000        EACH 

  39  601-06416           IMPACT ATTENUATOR SPARE PARTS PACKAGE, ED, W1, TL-3                        2.000        EACH 

  40  601-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

  41  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 

  42  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              2.000        EACH 

  43  601-94689           GUARDRAIL END TREATMENT, OS                                               14.000        EACH 

  44  601-94690           GUARDRAIL END TREATMENT, MS                                               10.000        EACH 

  45  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                     10.000        EACH 

  46  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                21,146.250        LFT 

  47  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                   2,500.000        LFT 

  48  601-99123           GUARDRAIL TRANSITION, GP                                                   6.000        EACH 

  49  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     164,940.000        LFT 
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  SECTION NO. 0001    PAVEMENT REHABILITATION 

 

  50  610-07486           HMA FOR APPROACHES, TYPE A                                               104.000        TON 

  51  610-52817           TEMPORARY CROSSOVER, B                                                     4.000        EACH 

  52  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  54  621-06559           MULCHED SEEDING, R                                                    23,800.000        SYS 

  55  628-09403           FIELD OFFICE, C                                                           14.000        MOS 

  56  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  36.000        MOS 

  57  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                         2,256.000        LFT 

  58  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  59  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                    393,912.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      79.000        EACH 

  61  801-06710           FLASHING ARROW SIGN                                                      980.000        DAY 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                         368.000        LFT 

  64  801-07119           BARRICADE, III-B                                                         368.000        LFT 

  65  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                     31,700.000        LFT 

  66  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 

  67  801-97643           TEMPORARY BUZZ STRIPS                                                  3,456.000        LFT 

  68  804-04435           DELINEATOR POST, REMOVE                                                1,640.000        EACH 

  69  804-06771           DELINEATOR POST, FLEXIBLE                                              1,640.000        EACH 

  70  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                      11,652.000        LFT 

  71  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     11,652.000        LFT 

  72  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                             28,573.000        LFT 

  73  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              85,188.000        LFT 

  74  808-06716           LINE, REMOVE                                                         104,460.000        LFT 

  75  808-74811           LINE, EPOXY, BROKEN, WHITE, 5 IN.                                      2,931.000        LFT 

  76  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             85,188.000        LFT 

  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,542.000        EACH 

  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,542.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -31293-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   5  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

   6  205-06937           TEMPORARY SILT FENCE                                                     420.000        LFT 

   7  621-06560           MULCHED SEEDING, U                                                     1,125.000        SYS 

   8  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
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          CALL ORDER   : 340                                              CONTRACT ID  : R -31606-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    HOUSE AND BUILDINGS, REMOVE 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  202-02255           TREE, 18 IN., REMOVE                                                      11.000        EACH 

   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

   8  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 

   9  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         1.000        EACH 

  10  205-06937           TEMPORARY SILT FENCE                                                     715.000        LFT 

  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  12  621-06559           MULCHED SEEDING, R                                                     3,366.000        SYS 

  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              4.000        MOS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-28644-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02272           PAVED SIDE DITCH, REMOVE                                                  20.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       613.000        CYS 

  14  205-06934           TEMPORARY MULCHING                                                         0.220        TON 

  15  207-08263           SUBGRADE TREATMENT, TYPE IA                                              925.000        SYS 

  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                               234.700        CYS 

  17  302-06464           SUBBASE FOR PCCP                                                           1.700        CYS 

  18  303-02051           STONE, NO 2                                                              121.000        TON 

  19  304-07491           HMA PATCHING, TYPE C                                                     742.300        TON 

  20  306-08033           MILLING, ASPHALT, 1 IN.                                              160,588.000        SYS 

  21  306-08043           MILLING, TRANSITION                                                    2,738.000        SYS 

  22  306-08432           MILLING, APPROACH                                                     14,429.200        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     13,306.000        TON 

  25  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                               21,545.000        TON 

  26  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           9,600.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                    165.000        TON 

  28  607-06340           PAVED SIDE DITCH, B                                                        5.000        LFT 

  29  610-07488           HMA FOR APPROACHES, TYPE C                                             2,900.000        TON 

  30  616-02320           GEOTEXTILES                                                            6,587.000        SYS 

  31  616-06451           RIPRAP, UNIFORM                                                        5,676.000        TON 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  33  621-06559           MULCHED SEEDING, R                                                       429.000        SYS 

  34  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  35  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  36  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           529.000        LFT 

  37  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            54.000        LFT 

  38  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            20.000        LFT 

  39  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           23.600        SYS 

  40  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   200.000        TON 

  41  715-46005           PIPE END SECTION, 15 IN.                                                  18.000        EACH 

  42  715-46010           PIPE END SECTION, 18 IN.                                                   4.000        EACH 

  43  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 

  44  725-06857           PIPE LINER, THERMOPLASTIC, 24 IN.                                         63.000        LFT 

  45  725-06866           PIPE LINER, THERMOPLASTIC, 15 IN.                                        434.000        LFT 

  46  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     20,594.000        LFT 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,238.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-28644-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 

  51  801-06640           CONSTRUCTION SIGN, A                                                      70.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          64.000        LFT 

  54  801-07119           BARRICADE, III-B                                                          64.000        LFT 

  55  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              18.000        LFT 

  56  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  57  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            122.000        LFT 

  58  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       44.000        LFT 

  59  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 

  60  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    16,574.000        LFT 

  61  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     104,754.000        LFT 

  62  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     83,714.000        LFT 

  63  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    103.000        LFT 

  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,182.000        EACH 

  65  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,182.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-28958-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                          12.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       610.000        CYS 

  14  205-06933           TEMPORARY DITCH INLET PROTECTION                                          20.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                   1,010.000        LFT 

  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            750.000        SYS 

  17  302-06464           SUBBASE FOR PCCP                                                          75.000        CYS 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              360.000        TON 

  19  304-07783           HMA PATCHING, TYPE D                                                     250.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          314,000.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     26,000.000        TON 

  23  402-07438           HMA INTERMEDIATE, TYPE B                                                 105.000        TON 

  24  402-07441           HMA BASE, TYPE B                                                         410.000        TON 

  25  402-07453           HMA FOR TEMPORARY PAVEMENT                                               560.000        TON 

  26  404-05512           SEAL COAT, 3                                                         103,000.000        SYS 

  27  406-05520           ASPHALT FOR TACK COAT                                                     81.000        TON 

  28  501-05240           CONTRACTION JOINT, D1                                                    400.000        LFT 

  29  503-05310           TERMINAL JOINT                                                           270.000        LFT 

  30  506-06333           PCCP PATCHING, FULL DEPTH                                                750.000        SYS 

  31  507-08270           CRACKS IN PCCP, ROUT AND SEAL                                            300.000        LFT 

  32  507-08272           JOINTS IN PCCP, SAW AND SEAL                                          56,000.000        LFT 

  33  601-06035           GUARDRAIL, RESET                                                         550.000        LFT 

  34  601-92948           GUARDRAIL, ADJUST HEIGHT                                               3,500.000        LFT 

  35  605-06100           CURB, INTEGRAL, C, CONCRETE                                               12.000        LFT 

  36  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                     215,000.000        LFT 

  37  616-02320           GEOTEXTILES                                                               12.000        SYS 

  38  616-05688           RIPRAP, CLASS 1                                                            9.000        TON 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  40  621-06559           MULCHED SEEDING, R                                                     4,100.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  42  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  43  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,550.000        LFT 

  44  718-06528           OUTLET PROTECTOR, 1                                                       10.000        EACH 

 

  45  718-06529           OUTLET PROTECTOR, 2                                                      275.000        EACH 

  46  718-06531           OUTLET PROTECTOR, 3                                                       10.000        EACH 

  47  725-06859           PIPE LINER, THERMOPLASTIC, 48 IN.                                        220.000        LFT 

  48  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-28958-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     24,000.000        LFT 

  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          24,000.000        LFT 

  52  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            200.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  55  801-06710           FLASHING ARROW SIGN                                                      400.000        DAY 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       200.000        LFT 

  58  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,100.000        DAY 

  59  804-06771           DELINEATOR POST, FLEXIBLE                                                150.000        EACH 

  60  805-06616           PIEZO, CLASS II                                                            4.000        EACH 

  61  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,000.000        LFT 

  62  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,200.000        LFT 

  63  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      300.000        LFT 

  64  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                          2.000        EACH 

  65  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                     113,000.000        LFT 

  66  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                    113,000.000        LFT 

  67  808-05534           LINE, EPOXY, SOLID, WHITE, 8 IN.                                       9,600.000        LFT 

  68  808-05535           TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE,             3,000.000        LFT 

  69  808-06193           PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG WAY RAMP ARROW                     4.000        EACH 

  70  808-06368           TRANSVERSE MARKING, REMOVE                                               550.000        LFT 

  71  808-06716           LINE, REMOVE                                                          70,000.000        LFT 

  72  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            200.000        LFT 

  73  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  2.000        EACH 

  74  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                         27,000.000        LFT 

  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,500.000        EACH 

  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,500.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-29556-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 

  12  304-07490           HMA PATCHING, TYPE B                                                     550.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,810.000        SYS 

  14  306-08432           MILLING, APPROACH                                                        500.000        SYS 

  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        645.000        TON 

  16  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              50.000        TON 

  17  406-05520           ASPHALT FOR TACK COAT                                                      2.250        TON 

  18  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 

  19  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  20  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  22  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        275.000        LFT 

  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             275.000        LFT 

  24  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  805-01836           SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN                       100.000        LFT 

  27  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,000.000        LFT 

  28  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

  29  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      320.000        LFT 

  30  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       500.000        LFT 

  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,261.000        LFT 

  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,671.000        LFT 

  33  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     35.000        LFT 

  34  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  6.000        EACH 

  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               60.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : RS-29873-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RESURFACE, PARTIAL 3-R 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  303-01180           COMPACTED AGGREGATE, NO. 53                                              250.000        TON 

  11  304-07490           HMA PATCHING, TYPE B                                                      70.000        TON 

  12  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                           65,500.000        SYS 

  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      38,264.000        LFT 

  17  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,804.000        LFT 

  18  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,874.000        LFT 

  19  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    120.000        LFT 

  20  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              360.000        EACH 

  21  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      389.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-29879-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE, MICRO SURFACING 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  303-07449           COMPACTED AGGREGATE, NO. 73                                              650.000        TON 

  10  304-07491           HMA PATCHING, TYPE C                                                     105.000        TON 

  11  411-09521           MICRO-SURFACING, WARRANTED, MULTIPLE COURSE                          181,500.000        SYS 

  12  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             102,000.000        LFT 

  16  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             8,500.000        LFT 

  17  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             52,000.000        LFT 

  18  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    644.000        LFT 

  19  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                220.000        LFT 

  20  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 

  21  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              900.000        EACH 

  22  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,066.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-30157-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02241           GUARDRAIL, REMOVE                                                        592.500        LFT 

  12  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           3.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       322.000        CYS 

  14  203-08607           LINEAR GRADING                                                           225.000        LFT 

  15  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            114.000        SYS 

  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                               536.000        CYS 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,058.000        TON 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,422.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                   7,490.000        TON 

  20  304-07493           WIDENING WITH HMA, TYPE B                                                428.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           28,107.000        SYS 

  22  306-08043           MILLING, TRANSITION                                                       77.000        SYS 

  23  306-08432           MILLING, APPROACH                                                      9,697.000        SYS 

  24  306-08563           MILLING ASPHALT, 1 1/4 IN.                                            37,344.000        SYS 

  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,418.000        TON 

  27  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                4,120.000        TON 

  28  406-05520           ASPHALT FOR TACK COAT                                                     36.000        TON 

  29  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 

  30  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 

  31  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  32  601-06038           GUARDRAIL END TREATMENT, II                                                1.000        EACH 

  33  601-09238           HAND DIG GUARDRAIL POST HOLES                                             30.000        EACH 

  34  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   550.000        LFT 

  36  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 

  37  604-07896           CURB RAMP, CONCRETE, B                                                    85.600        SYS 

  38  604-07898           CURB RAMP, CONCRETE, D                                                     5.400        SYS 

  39  604-07899           CURB RAMP, CONCRETE, E                                                    53.500        SYS 

  40  604-07901           CURB RAMP, CONCRETE, G                                                    34.300        SYS 

  41  604-07902           CURB RAMP, CONCRETE, H                                                    18.900        SYS 

  42  604-07903           CURB RAMP, CONCRETE, K                                                    17.800        SYS 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                             1,415.000        TON 

  44  615-06520           MONUMENT, RE-ESTABLISH                                                     7.000        EACH 

  45  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  46  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  47  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            40.000        LFT 

  48  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           168.000        LFT 

  49  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            81.000        LFT 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-30157-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   112.000        TON 

  51  715-46000           PIPE END SECTION, 12 IN.                                                   7.000        EACH 

  52  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 

  53  715-46040           PIPE END SECTION, 36 IN.                                                   1.000        EACH 

  54  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  55  720-45610           STRUCTURE, CATCH BASIN, RECONSTRUCT                                        4.000        LFT 

  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,720.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,305.000        LFT 

  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  61  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07119           BARRICADE, III-B                                                         100.000        LFT 

  65  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            28.000        LFT 

  66  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            28.000        LFT 

  67  802-91122           SIGN, GROUND MOUNTED, RESET                                                3.000        EACH 

  68  804-06771           DELINEATOR POST, FLEXIBLE                                                  5.000        EACH 

  69  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              40,578.000        LFT 

  70  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,793.000        LFT 

  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             23,569.000        LFT 

  72  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     40.000        LFT 

  73  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                517.000        LFT 

  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              486.000        EACH 

  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      360.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -27377-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-02241           GUARDRAIL, REMOVE                                                        143.400        m 

   9  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 

  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  11  202-74035           SIGN, REMOVE                                                               8.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                     7,268.100        m3 

  13  203-02070           BORROW                                                                   299.000        m3 

  14  203-51223           EXCAVATION, WATERWAY                                                     499.000        m3 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    229.000        Mg 

  16  205-06937           TEMPORARY SILT FENCE                                                     610.000        m 

  17  207-08262           SUBGRADE TREATMENT, TYPE I                                             6,993.000        m2 

  18  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,174.000        m2 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                               487.400        m3 

  20  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        223.500        m3 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,951.100        Mg 

  22  306-08043           MILLING, TRANSITION                                                      475.200        m2 

  23  402-07434           HMA SURFACE, TYPE C                                                      752.300        Mg 

  24  402-07439           HMA INTERMEDIATE, TYPE C                                               1,481.800        Mg 

  25  402-07442           HMA BASE, TYPE C                                                         653.000        Mg 

  26  404-05514           SEAL COAT, 5                                                             208.000        m2 

  27  406-05520           ASPHALT FOR TACK COAT                                                      4.000        Mg 

  28  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              2.000        EACH 

  29  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 

  30  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 

  31  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  32  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       102.900        m 

  33  610-07487           HMA FOR APPROACHES, TYPE B                                                44.500        Mg 

  34  615-06490           RIGHT OF WAY MARKER                                                       35.000        EACH 

  35  615-06505           MONUMENT, B                                                                4.000        EACH 

  36  615-06510           MONUMENT, C                                                                1.000        EACH 

  37  616-02320           GEOTEXTILES                                                              498.400        m2 

  38  616-05688           RIPRAP, CLASS 1                                                          467.000        Mg 

  39  616-06405           RIPRAP, REVETMENT                                                         15.400        Mg 

  40  616-07656           RIPRAP                                                                    75.800        Mg 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  42  621-06545           FERTILIZER                                                                 0.700        Mg 

  43  621-06553           SEED MIXTURE, R                                                          571.000        kg 

  44  621-06565           MULCHING MATERIAL                                                         13.600        Mg 

  45  621-06567           WATER                                                                     48.000        kL 

  46  621-06574           SODDING                                                                2,179.500        m2 

  47  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  48  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  10.000        MOS 

  49  706-06347           RAILING, CF-1                                                             14.420        m 
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          CALL ORDER   : 480                                              CONTRACT ID  : B -27377-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                            26.700        m 

  51  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                            30.000        m 

  52  715-05049           PIPE, TYPE 4, CIRCULAR, 200 mm                                            30.000        m 

  53  715-05051           PIPE, TYPE 4, CIRCULAR, 250 mm                                            30.000        m 

  54  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                            24.000        m 

  55  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            37.000        m 

  56  715-46005           PIPE END SECTION, 375 mm                                                   7.000        EACH 

  57  715-46040           PIPE END SECTION, 900 mm                                                   2.000        EACH 

  58  723-08327           STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 2740 mm                         19.110        m 

  59  723-08608           WINGWALL                                                                  59.000        m2 

  60  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          57.600        m 

  66  801-07119           BARRICADE, III-B                                                          57.600        m 

  67  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            51.000        m 

  68  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  69  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        2.190        m2 

  70  804-06725           DELINEATOR WITH POST, D1, 75 mm                                            4.000        EACH 

  71  804-76420           MARKER TYPE 3, (W59 L) WITH POST                                           1.000        EACH 

  72  804-76425           MARKER TYPE 3, (W59 R) WITH POST                                           1.000        EACH 

  73  808-01226           SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL                      73.000        EACH 

  74  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,556.000        m 

  75  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,176.000        m 

  76  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               35.000        EACH 
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          CALL ORDER   : 486                                              CONTRACT ID  : B -28611-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 

   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 

   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-07003           REMOVE                                                                LUMP              LUMP 

  10  205-06937           TEMPORARY SILT FENCE                                                     360.000        LFT 

  11  206-51220           EXCAVATION, WET                                                           15.000        CYS 

  12  206-51225           EXCAVATION, DRY                                                           25.000        CYS 

  13  206-51235           COFFERDAM                                                             LUMP              LUMP 

  14  210-04901           RETROFIT                                                                 112.000        LFT 

  15  210-05721           FIRE RETARDANT TREATMENT                                              LUMP              LUMP 

  16  210-05801           REPLACE                                                                  250.000        LFT 

  17  210-05804           MISCELLANEOUS                                                         LUMP              LUMP 

  18  210-05810           REPAIR/REPLACE                                                             2.000        EACH 

  19  210-05813           PAINT                                                                 LUMP              LUMP 

  20  210-06752           INSTALL                                                                   12.000        EACH 

  21  210-06752           INSTALL                                                                    2.000        EACH 

  22  210-06984           ADJUST                                                                     3.000        EACH 

  23  210-06984           ADJUST                                                                     1.000        EACH 

  24  210-07008           RESTORE                                                               LUMP              LUMP 

  25  210-07008           RESTORE                                                               LUMP              LUMP 

  26  210-07256           RETROFIT                                                                   1.000        EACH 

  27  210-07874           REPLACE                                                                  240.000        BDFT 

  28  210-07874           REPLACE                                                                1,750.000        BDFT 

  29  210-07874           REPLACE                                                                  227.000        BDFT 

  30  210-07876           REPAIR                                                                10,900.000        BDFT 

  31  210-09417           BORATE                                                                LUMP              LUMP 

  32  603-90028           FENCE, SPLIT RAIL, RESET                                                  10.000        LFT 

  33  616-05688           RIPRAP, CLASS 1                                                          115.000        TON 

  34  619-91919           JOINT AND CRACK CLEANING AND SEALING                                      25.000        LFT 

  35  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 20.000        CYS 

  36  702-51875           CONCRETE, A, MODIFIED                                                     60.000        SFT 

  37  703-06029           REINFORCING BARS, EPOXY COATED                                         1,154.000        LBS 

  38  710-51870           REPOINTING MASONRY IN STRUCTURES                                       1,600.000        SFT 

  39  711-05395           REPLACE                                                                    6.000        EACH 

  40  711-05396           REPLACE                                                               LUMP              LUMP 

  41  711-05728           REPAIR                                                                     6.000        EACH 

  42  711-05728           REPAIR                                                                     1.000        EACH 

  43  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  44  732-06673           REPAIR                                                                     7.000        SFT 
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          CALL ORDER   : 490                                              CONTRACT ID  : B -29834-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           3.000        MOS 

   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      12,103.000        SFT 

  10  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      12,103.000        SFT 

  11  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            12,103.000        SFT 

  12  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            12,103.000        SFT 

  13  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  14  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 63 

 

          CALL ORDER   : 500                                              CONTRACT ID  : B -30913-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

   9  202-02240           PAVEMENT REMOVAL                                                       2,530.000        SYS 

  10  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          960.000        LFT 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     3,154.000        CYS 

  13  203-02070           BORROW                                                                 1,111.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     190.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      7.000        TON 

  16  205-06936           TEMPORARY SEDIMENT TRAP                                                   24.000        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                   2,500.000        LFT 

  18  206-51225           EXCAVATION, DRY                                                          705.000        CYS 

  19  206-51235           COFFERDAM                                                             LUMP              LUMP 

  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,601.000        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            113.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           80.700        CYS 

  23  302-07455           DENSE GRADED SUBBASE                                                      65.000        CYS 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,096.500        TON 

  25  402-07433           HMA SURFACE, TYPE B                                                      630.700        TON 

  26  402-07438           HMA INTERMEDIATE, TYPE B                                                 609.600        TON 

  27  402-07441           HMA BASE, TYPE B                                                       2,022.700        TON 

  28  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             102.000        TON 

  29  406-05521           ASPHALT FOR TACK COAT                                                 15,303.400        SYS 

  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   438.000        LFT 

  32  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  33  605-06145           CURB AND GUTTER, B, CONCRETE                                             115.000        LFT 

  34  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      580.000        LFT 

  35  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          15.000        LFT 

  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               393.000        SYS 

  37  610-07487           HMA FOR APPROACHES, TYPE B                                                75.000        TON 

  38  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  39  615-06505           MONUMENT, B                                                                4.000        EACH 

  40  615-06510           MONUMENT, C                                                                1.000        EACH 

  41  616-02320           GEOTEXTILES                                                              153.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                        418.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  44  621-02770           EROSION CONTROL BLANKET                                                  730.000        SYS 

  45  621-06560           MULCHED SEEDING, U                                                     4,260.000        SYS 

  46  621-06567           WATER                                                                      1.000        kGAL 

  47  621-06574           SODDING                                                                  263.000        SYS 

  48  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  49  622-91786           SEEDLING                                                                  80.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 64 

 

          CALL ORDER   : 500                                              CONTRACT ID  : B -30913-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  622-98200           SIGN, DO NOT DISTURB                                                      14.000        EACH 

  51  628-09403           FIELD OFFICE, C                                                            9.000        MOS 

  52  701-51195           PILE, STEEL H, HP 12" X 53"                                            3,198.400        LFT 

  53  701-91792           PILE TIP, STEEL H                                                         58.000        EACH 

  54  702-51005           CONCRETE, A, SUBSTRUCTURE                                                182.100        CYS 

  55  702-51015           CONCRETE, B, FOOTINGS                                                     16.800        CYS 

  56  703-51030           REINFORCING STEEL                                                     37,872.000        LBS 

  57  703-51032           REINFORCING STEEL, EPOXY COATED                                      193,216.000        LBS 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              551.100        CYS 

  59  706-06349           RAILING, TX                                                              464.000        LFT 

  60  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    4.000        EACH 

  61  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.              1,610.000        LFT 

  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  63  715-04836           GATE VALVE                                                                 1.000        EACH 

  64  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           145.000        LFT 

  65  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           324.000        LFT 

  66  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              136.000        LFT 

  67  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 

  68  720-44296           CAP INLET                                                                  1.000        EACH 

  69  720-45035           INLET, F7                                                                  1.000        EACH 

  70  720-98174           INLET, B15                                                                 1.000        EACH 

  71  720-98555           INLET, C15                                                                 1.000        EACH 

  72  722-60824           SURFACE MILLING                                                        1,231.000        SYS 

  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 

  74  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  75  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-07118           BARRICADE, III-A                                                         120.000        LFT 

  78  801-07119           BARRICADE, III-B                                                         240.000        LFT 

  79  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 

  80  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      2,850.000        LFT 

  81  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       2,850.000        LFT 

  82  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      2,850.000        LFT 

  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               93.000        EACH 

  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       93.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  14  202-02241           GUARDRAIL, REMOVE                                                      1,594.000        LFT 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  17  203-02000           EXCAVATION, COMMON                                                    15,512.000        CYS 

  18  203-02070           BORROW                                                                12,173.000        CYS 

  19  203-51223           EXCAVATION, WATERWAY                                                   2,977.000        CYS 

  20  204-02290           SETTLEMENT PLATE                                                           4.000        EACH 

  21  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  22  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     47.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,625.000        LFT 

  24  206-51220           EXCAVATION, WET                                                        1,354.000        CYS 

  25  206-51235           COFFERDAM                                                             LUMP              LUMP 

  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                           19,238.000        SYS 

  27  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,068.000        SYS 

  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,238.000        SYS 

  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                          126.000        CYS 

  30  211-09264           STRUCTURE BACKFILL, TYPE 1                                               389.000        CYS 

  31  211-09268           STRUCTURE BACKFILL, TYPE 5                                             3,055.300        CYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,400.000        TON 

  33  302-07455           DENSE GRADED SUBBASE                                                      92.100        CYS 

  34  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,179.000        TON 

  35  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           613.000        TON 

  36  306-08037           MILLING, ASPHALT, 3 IN.                                                  635.000        SYS 

  37  306-08043           MILLING, TRANSITION                                                       58.000        SYS 

  38  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  39  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        567.000        TON 

  40  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,086.000        TON 

  41  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,231.000        TON 

  42  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                        1,725.000        TON 

  43  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        3,902.000        TON 

  44  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             1,976.000        TON 

  45  402-07433           HMA SURFACE, TYPE B                                                      103.000        TON 

  46  402-07438           HMA INTERMEDIATE, TYPE B                                                 239.100        TON 

  47  402-07453           HMA FOR TEMPORARY PAVEMENT                                                49.900        TON 

  48  402-07787           HMA WEDGE AND LEVEL, TYPE D                                                6.000        TON 

  49  406-05520           ASPHALT FOR TACK COAT                                                     19.100        TON 
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  50  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 

  51  601-01626           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2                              1.000        EACH 

  52  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 

  53  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               2.000        EACH 

  54  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  55  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 

  56  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,567.500        LFT 

  57  602-06729           BARRIER DELINEATOR                                                        28.000        EACH 

  58  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              330.000        SYS 

  59  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               221.000        SYS 

  60  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  61  615-06505           MONUMENT, B                                                               20.000        EACH 

  62  615-06510           MONUMENT, C                                                                1.000        EACH 

  63  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  64  616-02320           GEOTEXTILES                                                            3,500.000        SYS 

  65  616-05688           RIPRAP, CLASS 1                                                        2,862.000        TON 

  66  616-06405           RIPRAP, REVETMENT                                                        112.200        TON 

  67  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  68  621-06545           FERTILIZER                                                                 6.000        TON 

  69  621-06553           SEED MIXTURE, R                                                        2,459.000        LBS 

  70  621-06565           MULCHING MATERIAL                                                         30.000        TON 

  71  621-06567           WATER                                                                      8.100        kGAL 

  72  621-06575           SODDING, NURSERY                                                       1,984.000        SYS 

  73  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  74  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   1.000        MOS 

  75  701-01840           PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED           4,859.000        LFT 

  76  702-03607           CORED HOLE IN CONCRETE                                                    12.000        EACH 

  77  702-51005           CONCRETE, A, SUBSTRUCTURE                                                264.600        CYS 

  78  702-51015           CONCRETE, B, FOOTINGS                                                    142.200        CYS 

  79  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             257.000        LBS 

  80  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 

  81  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,112.000        EACH 

  82  703-51030           REINFORCING STEEL                                                     90,192.000        LBS 

  83  703-51032           REINFORCING STEEL, EPOXY COATED                                      161,464.000        LBS 

  84  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              439.500        CYS 

  85  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 

  86  706-51020           CONCRETE, C, RAILING                                                      87.500        CYS 

  87  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.              1,256.000        LFT 

  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  90  710-09158           PATCHING CONCRETE STRUCTURES                                             432.000        SFT 

  91  711-51070           ANCHOR PLATE, AP 1                                                        20.000        EACH 

  92  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      1.000        EACH 

  93  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 

  94  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           110.000        LFT 

  95  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          7,319.000        LFT 

  96  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                            100.000        LFT 

  97  715-05051           PIPE, TYPE 4, CIRCULAR, 10 IN.                                           100.000        LFT 

  98  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           516.000        LFT 
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  99  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           151.000        LFT 

 100  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            14.000        LFT 

 101  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           105.000        LFT 

 102  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            52.000        LFT 

 103  715-05177           PIPE, TYPE 3, CIRCULAR, 36 IN.                                            32.000        LFT 

 104  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              106.000        LFT 

 105  715-05439           PIPE, DRAINTILE TERMINAL SECTION, 6 IN                                    30.000        LFT 

 106  715-05440           PIPE, DRAINTILE TERMINAL SECTION, 8 IN                                    30.000        LFT 

 107  715-05442           PIPE, DRAINTILE TERMINAL SECTION, 10 IN                                   30.000        LFT 

 108  715-09518           PIPE, TYPE 3, CIRCULAR, 27 IN.                                            54.000        LFT 

 109  715-46005           PIPE END SECTION, 15 IN.                                                   9.000        EACH 

 110  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 

 111  715-46025           PIPE END SECTION, 27 IN.                                                   2.000        EACH 

 112  715-46040           PIPE END SECTION, 36 IN.                                                   4.000        EACH 

 113  715-91361           PIPE, PVC, 6 IN.                                                          26.000        LFT 

 114  718-06528           OUTLET PROTECTOR, 1                                                       24.000        EACH 

 115  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,000.000        LFT 

 116  718-52610           AGGREGATE FOR UNDERDRAINS                                                535.000        CYS 

 117  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             4,813.000        SYS 

 118  722-51842           BRIDGE DECK OVERLAY                                                      898.000        SYS 

 119  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      432.000        SFT 

 120  722-60824           SURFACE MILLING                                                          898.000        SYS 

 121  723-08602           STRUCTURE, PRECAST THREE-SIDED, 504 IN. X 168 IN.                        130.000        LFT 

 122  723-08608           WINGWALL                                                               2,199.000        SFT 

 123  801-06201           TEMPORARY PANEL SIGNS                                                    100.000        SYS 

 124  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            120.000        LFT 

 125  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,840.000        LFT 

 126  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,490.000        LFT 

 127  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   48.000        LFT 

 128  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              98.000        EACH 

 129  801-06640           CONSTRUCTION SIGN, A                                                     104.000        EACH 

 130  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

 131  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 132  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

 133  801-07119           BARRICADE, III-B                                                         204.000        LFT 

 134  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        460.000        LFT 

 135  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           125.000        LFT 

 136  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          7.000        EACH 

 137  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 

 138  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     10.000        SFT 

 139  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    132.100        SFT 

 140  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,273.000        LFT 

 141  808-06716           LINE, REMOVE                                                           2,120.000        LFT 

 142  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           1,090.000        LFT 

 143  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            586.000        LFT 

 144  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN.                            63.000        LFT 

 145  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,889.000        LFT 

 146  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,945.000        LFT 

 147  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     75.000        LFT 
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 148  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      101.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 69 

 

          CALL ORDER   : 520                                              CONTRACT ID  : B -31488-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-06899           RADIO                                                                      2.000        EACH 

   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 

   5  105-08523           RADIO SERVICE                                                             24.000        MOS 

   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   9  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         720.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                     4,793.000        CYS 

  15  203-02070           BORROW                                                                 2,301.000        CYS 

  16  203-51223           EXCAVATION, WATERWAY                                                     107.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          40.000        LFT 

  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 

  20  205-06937           TEMPORARY SILT FENCE                                                   1,335.000        LFT 

  21  205-09235           TEMPORARY FILTER BAG                                                     200.000        DAY 

  22  207-08263           SUBGRADE TREATMENT, TYPE IA                                            6,380.000        SYS 

  23  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,320.000        SYS 

  24  211-02050           B BORROW                                                                 350.000        CYS 

  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                               234.000        CYS 

  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                               470.000        CYS 

  27  213-09270           FLOWABLE BACKFILL, REMOVEABLE                                             50.000        CYS 

  28  214-07202           GEOGRID, I                                                             1,320.000        SYS 

  29  302-07455           DENSE GRADED SUBBASE                                                     315.000        CYS 

  30  303-01180           COMPACTED AGGREGATE, NO. 53                                              260.000        TON 

  31  303-02051           STONE, NO 2                                                              350.000        TON 

  32  303-07449           COMPACTED AGGREGATE, NO. 73                                              197.000        TON 

  33  304-07494           WIDENING WITH HMA, TYPE C                                              1,125.000        TON 

  34  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,067.000        SYS 

  35  402-07434           HMA SURFACE, TYPE C                                                      373.000        TON 

  36  402-07439           HMA INTERMEDIATE, TYPE C                                                 628.000        TON 

  37  402-07442           HMA BASE, TYPE C                                                       2,702.000        TON 

  38  402-07784           HMA SURFACE, TYPE D                                                       90.000        TON 

  39  406-05520           ASPHALT FOR TACK COAT                                                      5.000        TON 

  40  501-06727           CORING, PCCP                                                          LUMP              LUMP 

  41  502-06331           PCCP, 14 IN.                                                           1,200.000        SYS 

  42  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 

  43  503-05240           D-1 CONTRACTION JOINT                                                    720.000        LFT 

  44  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  45  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 

  46  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           8.000        EACH 

  47  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  48  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   675.000        LFT 

  49  603-06040           FENCE, FARM FIELD, 47 IN.                                                535.000        LFT 
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  50  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       2,234.000        LFT 

  51  606-07485           MILLED PCCP SHOULDER CORRUGATIONS                                        540.000        LFT 

  52  616-02320           GEOTEXTILES                                                              972.000        SYS 

  53  616-05688           RIPRAP, CLASS 1                                                        1,125.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  55  621-02770           EROSION CONTROL BLANKET                                                  173.000        SYS 

  56  621-06545           FERTILIZER                                                                 1.000        TON 

  57  621-06553           SEED MIXTURE, R                                                          340.000        LBS 

  58  621-06557           SEED MIXTURE, T                                                          150.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  60  621-06567           WATER                                                                      4.000        kGAL 

  61  621-06575           SODDING, NURSERY                                                         820.000        SYS 

  62  622-98200           SIGN, DO NOT DISTURB                                                      10.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  64  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  65  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN.                 3,450.000        LFT 

  66  713-51334           TEMPORARY PIPE AND APPROACHES                                         LUMP              LUMP 

  67  714-44240           CONCRETE, A, STRUCTURES                                                    8.000        CYS 

  68  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            184.000        LFT 

  69  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           500.000        LFT 

  70  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 

  71  718-06528           OUTLET PROTECTOR, 1                                                        8.000        EACH 

  72  718-08308           UNDERDRAIN, PATCHING                                                      50.000        LFT 

  73  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                39.000        SYS 

  74  723-06660           WINGWALL                                                                  64.000        SYS 

  75  723-08060           STRUCTURE, PRECAST THREE-SIDED, 288 IN. X 96 IN.                         184.000        LFT 

  76  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  78  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          45,475.000        LFT 

  79  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            5,666.000        LFT 

  80  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

  81  801-06649           TEMPORARY RAISED PAVEMENT MARKER, 1                                      110.000        EACH 

  82  801-06710           FLASHING ARROW SIGN                                                      130.000        DAY 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  85  801-07119           BARRICADE, III-B                                                          80.000        LFT 

  86  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,340.000        LFT 

  87  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 

  88  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

  89  804-06740           DELINEATOR WITH POST, D2                                                  64.000        EACH 

  90  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         510.000        LFT 

  91  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,670.000        LFT 

  92  808-06716           LINE, REMOVE                                                           1,755.000        LFT 

  93  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                        725.000        LFT 

  94  808-75994           PRISMATIC REFLECTOR                                                       36.000        EACH 

  95  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 

  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 

   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 

   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 

   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 

  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  12  621-06560           MULCHED SEEDING, U                                                         6.000        SYS 

  13  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  14  801-03290           CONSTRUCTION SIGN, C                                                      17.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  805-01842           HANDHOLE, SIGNAL                                                          12.000        EACH 

  18  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         4,124.000        LFT 

  19  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  20  805-02437           CONTROLLER, RELOCATE AND REWIRE                                            1.000        EACH 

  21  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    9.000        EACH 

  22  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  23  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    1.000        EACH 

  24  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  18,124.000        LFT 

  25  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      18,440.000        LFT 

  26  805-78785           SIGNAL DETECTOR HOUSING                                                   58.000        EACH 

  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    5,646.000        LFT 

  28  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 

  29  805-90734           TRAFFIC RESPONSIVE SYSTEM MASTER                                           1.000        EACH 

  30  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  23.000        EACH 

  31  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  36.000        EACH 

  32  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         136.100        SYS 

  33  808-06368           TRANSVERSE MARKING, REMOVE                                               940.000        LFT 

  34  808-06716           LINE, REMOVE                                                           2,585.000        LFT 

  35  808-07591           LINE, EPOXY, SOLID, WHITE, 24 IN.                                        722.000        LFT 

  36  808-74804           LINE, EPOXY, SOLID, WHITE, 6 IN.                                       2,005.000        LFT 

  37  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                 20.000        EACH 

  38  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                             12.000        EACH 

  39  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    218.000        LFT 

  40  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                580.000        LFT 

  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 21.000        EACH 

  42  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     20.000        EACH 



 

 


